
PROJECT:  TCSC  Greenhouse
PROJECT NO.: 21-210-0875

AN ABEL FAMILY OF BUSINESSES DATE:  12/13/21

TOTAL CONSTRUCTION COST-

BASE BID+ALTERNATE 3

AMOUNT NOTES
Construction Management/Reimbursibles

Pre-Construction Fee $6,739
Construction Management/Administration $68,825 4 months construction duration
Reimbursible General Conditions:  safety, first aid 
supplies, barricades, fire protection, temporary fencing, 
storage rental, temporary toilets, temporary enclosures, 
project signage, on-site equipment, temporary power, 
water, lighting and heating, Clean-up, dumpsters, traffic 
control, temporary roads/maintenance, job trailer, 
miscellaneous supplies, material testing and permitting.

39,000$          

Subtotal $114,564
Construction Bid Categories

Bid Category 1-Concrete/General Trades 178,900$        
Bid Category 2-Masonry 79,800$          
Bid Category 3-Greenhouse 272,645$        
Bid Category 4-Mechanical/Plumbing 82,000$          
Bid Category 5-Electrical 57,500$          

Subtotal $670,845

Total Construction Management, Reimbursibles and Bid Categories $785,409

CM Fee/Contingency/Bond/Insurance
CMc Fee 5.5% $43,197
Construction Contingency-CMc 5.0% $39,270
Performance Bond/Labor-Material Payment Bond $8,679

Subtotal $91,147

Total Guaranteed Maximum Price (Hard Costs) $876,556

Owner Contingency 5.0% $39,270

Total Soft Costs $50,000

   TOTAL PROJECT VALUE $965,826
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