s Wl ——
DUNKIN PROJECT: TCSC Greenhouse

PROJECT NO.: 21-210-0875
AN ABEL FAMILY OF BUSINESSES DATE: 12/13/21

TOTAL CONSTRUCTION COST

BASE BID+ALTERNATE 1+3

AMOUNT NOTES
Construction Management/Reimbursibles
Pre-Construction Fee $6,739
Construction Management/Administration $68,825 4 months construction duration
Reimbursible General Conditions: safety, first aid
supplies, barricades, fire protection, temporary fencing,
storage rental, temporary toilets, temporary enclosures,
project signage, on-site equipment, temporary power,
water, lighting and heating, Clean-up, dumpsters, traffic $ 39,000
control, temporary roads/maintenance, job trailer,
miscellaneous supplies, material testing and permitting.
Subtotal $114,564
Construction Bid Categories
Bid Category 1-Concrete/General Trades $ 225,600
Bid Category 2-Masonry $ 104,700
Bid Category 3-Greenhouse $ 272,645
Bid Category 4-Mechanical/Plumbing $ 82,000
Bid Category 5-Electrical $ 57,500
Subtotal $742,445
Total Construction Management, Reimbursibles and Bid Categories $857,009
CM Fee/Contingency/Bond/Insurance
CMc Fee 5.5% $47,135
Construction Contingency-CMc 5.0% $42,850
Performance Bond/Labor-Material Payment Bond $9,470
Subtotal $99,456
Total Guaranteed Maximum Price (Hard Costs) $956,465
Owner Contingency 5.0% $42,850
Total Soft Costs $50,000

TOTAL PROJECT VALUE $1,049,315
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