
PROJECT:  TCSC  Greenhouse
PROJECT NO.: 21-210-0875

AN ABEL FAMILY OF BUSINESSES DATE:  12/13/21

TOTAL CONSTRUCTION COST

BASE BID+ALTERNATE 1

AMOUNT NOTES

Construction Management/Reimbursibles
Pre-Construction Fee $6,739
Construction Management/Administration $68,825 4 months construction duration
Reimbursible General Conditions:  safety, first aid 
supplies, barricades, fire protection, temporary fencing, 
storage rental, temporary toilets, temporary enclosures, 
project signage, on-site equipment, temporary power, 
water, lighting and heating, Clean-up, dumpsters, traffic 
control, temporary roads/maintenance, job trailer, 
miscellaneous supplies, material testing and permitting.

39,000$          

Subtotal $114,564
Construction Bid Categories

Bid Category 1-Concrete/General Trades 210,600$        
Bid Category 2-Masonry 24,900$          
Bid Category 3-Greenhouse 272,645$        
Bid Category 4-Mechanical/Plumbing 82,000$          
Bid Category 5-Electrical 57,500$          

Subtotal $647,645

Total Construction Management, Reimbursibles and Bid Categories $762,209

CM Fee/Contingency/Bond/Insurance
CMc Fee 5.5% $41,921
Construction Contingency-CMc 5.0% $38,110
Performance Bond/Labor-Material Payment Bond $8,422

Subtotal $88,454

Total Guaranteed Maximum Price (Hard Costs) $850,663

Owner Contingency 5.0% $38,110

Total Soft Costs $50,000

   TOTAL PROJECT VALUE $938,774
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