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REQUEST FOR PROPOSALS 
FOR CONSTRUCTION MANAGER AS CONSTRUCTOR SERVICES 

 

Tipton Community School Corporation, Tipton County, Indiana (the “Owner”), is seeking to hire a 
Construction Manager as Constructor as allowed under Indiana Code 5-32, as amended, for a project. This 
Request for Proposals for Construction Manager as Constructor Services for the 2024 High School 
Renovation Project (the “2024 High School Renovation Project RFP”) is for the renovation, update and/or 
remodeling of all or certain portions of the existing Tipton High School and certain equipment purchases 
and/or installation in connection therewith, which were not part of the interior renovation project 
commenced at the existing Tipton High School in 2022, including, but not limited to, possible site 
improvements, heating and air conditioning, electrical, plumbing, security and technology system upgrades 
and related projects, to be operated by the Owner (the renovation and equipping of the existing Tipton High 
School as described in this 2024 High School Renovation Project RFP, the “2024 High School Renovation 
Project”). Below are descriptions of the 2024 High School Renovation Project, selection criteria and 
submittal requirements for interested parties wishing to submit a Proposal (as hereinafter defined) for 
consideration by the Owner. This 2024 High School Renovation Project RFP hereby invites the submittal 
of a proposal (the “Proposal”) from persons or entities interested in providing construction management as 
constructor services as set forth in this 2024 High School Renovation Project RFP for the 2024 High School 
Renovation Project (collectively, the “CMC Services”). By submitting a Proposal, the Offeror (as 
hereinafter defined) represents that it has carefully read the terms and conditions of this 2024 High School 
Renovation Project RFP and all attachments and addenda and agrees to be bound by them. This 2024 High 
School Renovation Project RFP is not an offer to enter into a contract of any kind with the Owner, but 
merely a solicitation of persons or entities interested in submitting a Proposal to the Owner for the CMC 
Services (each person or entity, an “Offeror”). 

Section I – 2024 High School Renovation Project Description: 

2024 High School Renovation Project Scope: 

A. The 2024 High School Renovation Project is for the renovation, update and or remodel of the 
existing Tipton High School. The 2024 High School Renovation Project is currently anticipated to 
include, but not be limited to, space reconfiguration, replacement of interior finishes, including, but 
not limited to, all or any portion of the floor, wall and ceiling finishes and coverings and acquisition 
of furniture and other equipment.  The existing Tipton High School was originally constructed in 
1989, and has had several additions and renovations with the most recent occurring in 2017-2018.  
The Owner also anticipates commencing an interior renovation project in 2022, which will be 
completed no later than November, 2023. 

B. The Owner has hired Schmidt Associates to serve as the architect for the 2024 High School 
Renovation Project (the “Architect”). The Architect is working through the programming and 
visioning phases of the 2024 High School Renovation Project. This work will lead to the 
development of a draft space program which will enable the team to establish the type, size and 
quantity of spaces to comprise a transformed interior of portions of the existing Tipton High School. 
Design development work is currently anticipated to begin in the Fall of 2022, so there are no 
building plans to share at this time.  However, the Owner has determined that the Tipton High 
School will remain in operation throughout the entire 2024 High School Renovation Project. While 
it is understood that this 2024 High School Renovation Project will cause disruptions and 
inconveniences throughout its duration, the resulting design solution and construction phasing plan 
shall seek to minimize these disruptions and its impact on the work environment at this facility. 

C. The 2024 High School Renovation Project will be constructed in a single phase of bid documents 
and construction. The Offeror selected by the Owner as the Construction Manager as Constructor 
for the 2024 High School Renovation Project (the “CMC”) will help determine the best overall 
strategy to achieve this objective. 
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D. Funding/Authority: It is currently anticipated the Owner will provide up to $5,815,000 in lease 
rental revenue bond funding for the 2024 High School Renovation Project and all related costs. The 
2024 High School Renovation Project is not subject to any petition-remonstrance or referendum 
process or any other community approval process that is anticipated to adversely impact the timing 
of the commencement and completion of the 2024 High School Renovation Project. 

E. The cost of work for the CMC Services is to be based on $4,600,000.  

2024 High School Renovation Project Design and Construction Schedule: 

A. The preliminary 2024 High School Renovation Project schedule is shown below. Schedules are 
very preliminary and are subject to change once the design solution is established and construction 
partners are under contract.  
Schematic Design  November, 2022- February, 2023 
Design Development  March, 2023- May, 2023 
Construction Documents  June, 2023- August, 2023 
Bidding  September, 2023 
Construction  October, 2023- October, 2024 

B. Offerors should assume twelve (12) months for construction for calculating staffing costs in 
response to this 2024 High School Renovation Project RFP, but the Owner reserves the right to 
adjust this schedule prior to execution of the contract with the CMC. Once the true construction 
duration has been determined, this lump sum staffing costs fee will be adjusted up or down to 
coincide with the actual duration.  

Section II – Offeror Information, Relevant Project Experience and CMC Approach: 

Offeror Identification: 

A. Name of Offeror 

B. Year Established 

C. Address 

D. Phone  

E. Website Address 

Business Organization: 

A. Business structure: ___Individual    ___Partnership   ___Corporation 

B. Number of years the Offeror has provided Construction Management as Advisor services and 
Number of years the Offeror has provided Construction Management as Constructor services 
and/or services as a general contractor. 

C. Number of full-time employees of the Offeror. 

D. Provide a brief history of the Offeror. 

E. List principals/officers of the Offeror. 

F. Describe the bond capacity of the Offeror available for this 2024 High School Renovation Project.  
The CMC will be required to provide a payment and performance bond in the amount of the 
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Guaranteed Maximum Price indicated in the contract between the Owner and the CMC (the “CMC 
Contract”). 

G. Provide a statement confirming the Offeror will meet the minimum insurance requirements for this 
2024 High School Renovation Project identified in this 2024 High School Renovation Project RFP.  

H. The CMC must be a contractor qualified for all categories which may be part of the 2024 High 
School Renovation Project under Indiana Code 4-13.6, as amended. Provide proof of contractor 
certification under Indiana Code 4-13.6, as amended. 

Relevant Project Experience/References: 

A. School Corporation Experience 
a. List any relevant experience for school corporation construction for similar projects. 
b. For each project listed above for experience, list the key people from the Offeror who were 

involved in the project and a main Offeror’s representative with contact information. 

B. CMC Experience 
a. List any public works projects the Offeror has served in the role of Construction Manager 

as Constructor under Indiana Code 5-32, as amended. 
b. List any public works projects the Offeror has completed as a Construction Manager as 

Advisor or Design-Builder within the last five years. 
c. List any private projects the Offeror has served in the role of Construction Manager as 

Constructor or general contractor in last five years. 

C. References 
a. Provide a list of five (5) school corporation references with contact names and information 

whom the Offeror has worked within the past five years. 
b. Provide a list of three (3) architectural partners with contact names and information whom 

the Offeror has worked on public works or private projects involving school corporations, 
other governmental entities or private entities within the past five years. 

D. Provide information detailing the Offeror’s history on the following related to diversity: 
a. The Offeror’s hiring practices and programs related to increasing opportunities for 

minorities and women in the construction industry. 
b. Contracting practices and programs that the Offeror uses for increasing involvement 

opportunities for minority, women, and veteran business enterprises. 

Staffing: 

A. Provide a proposed 2024 High School Renovation Project team chart. 

B. Provide resumes of team members highlighting relevant project experience. 

C. Provide owner references for team members within the resume. 

2024 High School Renovation Project Approach: 

Please address the following requests for information as they relate to this 2024 High School 
Renovation Project: 

A. Briefly describe the Offeror’s project approach to Pre-Construction Services with regard to 
Estimating, Value/Cost Management and Bidding for this 2024 High School Renovation Project.  
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B. Describe the Offeror’s approach to managing communications during design and construction. 

C. Describe the Offeror’s approach to involving the Owner in the decision-making process. 

D. Describe how the Offeror would manage and staff this 2024 High School Renovation Project during 
construction. 

E. Describe the Offeror’s approach to construction of this building. Address issues such as phasing, 
occupant safety, dust containment, noise, etc. 

F. Describe what practices the Offeror would recommend to put in place to ensure the 2024 High 
School Renovation Project was successful.   

G. For this 2024 High School Renovation Project, the Owner would like to set a guaranteed maximum 
price (“GMP”) because it has a fixed budget for the 2024 High School Renovation Project. 
Recommend how the CMC Contract might be structured with a GMP to provide a fair balance of 
risk between parties. This could include the “cost plus with GMP” or “GMP” options available 
under Indiana Code 5-32, as amended. Also state when the Offeror would recommend to set the 
GMP and why if the Offeror is selected as the CMC.  

H. Describe the Offeror’s process for working with the Owner to assist it in establishing a 
prequalifying program for first tier subcontractors as allowed under the Indiana Code 5-32, as 
amended. 

I. Describe how the Offeror would divide the work into subcontractor packages. Describe how the 
Offeror would ensure that the 2024 High School Renovation Project receives good bid coverage 
for all packages. 

J. Describe the Offeror’s contracting practices and programs that the Offeror would use on this 2024 
High School Renovation Project to ensure involvement opportunities for minority, women, and 
veteran business enterprises. 

K. Describe what practices the Offeror would put in place to keep the construction phases on schedule. 
Specifically address what measures the Offeror would put in place to ensure that subcontractors are 
staffing the 2024 High School Renovation Project appropriately. 

L. Identify if the Offeror will seek to self-perform any of the work. If so, describe the type of work 
and the Offeror’s process for this. When the Offeror is bidding one of these bid packages, describe 
the Offeror’s approach to ensure competitive bids are received from other contractors. Provide data 
on your recent bidding history in these cases. This data shall include: project, bid category, list of 
bidders and base bid price for each bidder.  

M. Describe the Offeror’s recommendation for handling construction contingencies. 

N. Describe the Offeror’s approach to managing the general conditions reimbursable expenses.  

O. Describe the Offeror’s approach to punch lists and project completions. 

Insurance Requirements: 

A. The CMC shall carry the following minimum insurance policies and limits: Provide a statement 
and or proof of compliance to these insurance requirements listed below in the written response to 
this 2024 High School Renovation Project RFP:  
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a. The limits for Worker's Compensation Insurance shall meet statutory limits mandated by 
State and Federal Laws. 

b. The limits for Employer’s Liability shall be as follows: 
Bodily Injury by Accident  $1,000,000/each accident 
Bodily Injury by Disease  $1,000,000/policy limits 
Bodily Injury by Disease  $1,000,000/each employee 

c. The limits for Commercial General Liability insurance including coverage for Premises-
Operations, Independent Contractors' Protective, Products-Completed Operations, 
Contractual Liability, and Personal Injury shall at a minimum be as follows: 

 $1,000,000 Each Occurrence 
 $2,000,000 Job Site Aggregate   
 $1,000,000 Personal and Advertising Injury 
 $2,000,000 Products-Completed Operations Aggregate 

i. The policy shall be endorsed to have the Job Site Aggregate apply to this 2024 
High School Renovation Project only. Provide a $2,000,000 General Aggregate. 

ii. The Contractual Liability insurance shall include coverage sufficient to meet the 
obligations in AIA Document A201-2007 under Paragraph 3.18. 

iii. Products and Completed Operations insurance shall be maintained for a minimum 
period of at least two (2) years after either 90 days following Substantial 
Completion or final payment, whichever is earlier. 

d. Automobile Liability insurance (owned, non-owned and hired vehicles) for bodily injury 
and property damage shall at a minimum be as follows: 

  $1,000,000 Each Accident  
e. Umbrella or Excess Liability coverage shall at a minimum be as follows:  

  $10,000,000 over primary insurance. 
  $10,000 retention for self-insured hazards each occurrence. 

f. Cyber Liability $500,000 occurrence and General Aggregate Limits. 
g. Employee Theft/Crime Coverage of $250,000.  
h. Pollution Liability coverage of $1,000,000. 

B. The Owner shall be named as an additional insured with respect to General Liability, Automobile 
Liability and Umbrella Liability. Coverage is primary and non-contributory. Waiver of subrogation 
applies with respect to General Liability, Automobile Liability, Umbrella Liability and Worker’s 
Compensation. 

Section III – Compensation Proposal: 

Include separate fees for Pre-Construction and Construction Phase services to be performed by the CMC 
based on the proposed 2024 High School Renovation Project scope. 

A. Preconstruction Services: 
a. The proposed fixed fee for Pre-Construction Services to include:  Planning and Scheduling, 

Estimating, Value Management, Quality Review, Preparing Contracts for Construction, 
Life-Cycle Costing, Front End Specifications, Bid Procurement, Tracking Costs Against 
the Budget, Design Meetings and all Staffing Costs.  

B. Construction Services:  
a. Provide a fixed fee for Construction Services to include:  Cost of all on-site and off-site 

CMC staff that will be working on the 2024 High School Renovation Project.  Provide an 
Effort Schedule that identifies the estimated man hours charged each month by each staff 
position over the course of the 2024 High School Renovation Project.  These hours should 
be multiplied by an hourly billing rate that include wages and customary fringes per the 
Effort Schedule. In addition to a lump sum staffing cost, provide a monthly staffing cost 
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that can be added to, or subtracted from, the lump sum cost once the construction duration 
has been determined. 

b. Provide a fee percentage for overhead and profit that will be multiplied by the Cost of the 
Work. 

C. The Proposal does not need to identify the predicted costs for the following (these items will be 
considered reimbursable expenses).  Items to be included in the General Conditions will be: safety 
equipment, first aid supplies, handrails and toe boards, opening protection, fire extinguishers, 
temporary fencing, storage rental, temporary toilets, temporary stairs, temporary enclosures, 
temporary barricades, project signs, bulletin boards, on-site equipment, printing, telephone 
expenses, temporary power service, temporary water service, temporary heating service, heating 
energy charges, temporary wiring, temporary lighting, regular clean-up, trash dumpsters, dump 
permit and fees, traffic control, temporary roads, roadway maintenance, job trailer/trailer utilities, 
material testing, project website, permitting and all other jobsite construction-related miscellaneous 
expenses excluding construction manager staffing costs. The CMC’s employee expenses shall be 
included within the fixed CMC Fee as previously noted above in Item III.B.a. 

D. Items to be completed by other Consultants (Paid directly by the Owner): 
 Architecture and Engineering 
 Site Surveys 
 Soil Explorations 

E. The CMC Contract shall be based on the modified AIA A133 – 2019 Standard Form of Agreement 
Between Owner and Construction Manager as Constructor where the basis of payment is the Cost 
of the Work Plus a Fee with a Guaranteed Maximum Price and the modified AIA A201 – 2017 
General Conditions of the Contract for Construction, which are both attached to this 2024 High 
School Renovation Project RFP. 

Section IV – Selection Process: 

Selection Criteria: 

A. The Owner’s Evaluation Committee (the “EC”) will evaluate Proposals based on the criteria listed 
below, which will be in accordance with Indiana Code 5-32, as amended, and all applicable federal, 
state, and local laws, as well as the Owner’s policies and procedures. 

a. School corporation project experience 
b. Experience with similar Indiana projects  
c. CMc experience with projects of similar size and scope 
d. Key personnel and relevant experience  
e. 2024 High School Renovation Project approach and alignment with the Owner’s mission 

and vision 
f. Firm’s financial and staffing capacities 
g. References 
h. Offeror’s history of contracting with or hiring minority, women, and veteran business 

enterprises, and good faith efforts to fulfill the state’s goals for contracting with or hiring 
minority, women, and veteran business enterprises. 

i. Fee proposal 
j. Interviews, if any 

B. EC Members 
a. Jen Carroll, as a representative of the Architect; 
b. Gary Plumer, as a representative of the Owner; 
c. Amber Rodibaugh, as a representative of the Owner; 
d. Jennifer Humrichous, as a representative of the Owner; 
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e. Ryan Glaze, as a representative of the Owner; 
f. Dan Benefiel, as a representative of the Owner; and 
g. Rik Stillson, as a representative of the Owner. 

Selection Schedule: 

A. The following is the selection process schedule: 
Board action to approve CMC Process  August 10, 2021 
Public Notice (1st) in paper   August 17, 2021 
2024 High School Renovation 

Project RFP available    August 17, 2021 
Public Notice (2nd) in paper   August 24, 2021 
Pre-submittal Meeting for Offerors  August 31, 2021 at 9:00 AM (EDT) 
Proposals due     September 21, 2021 at 2:00 PM (EDT) 
EC Meeting (review proposals)   September 28, 2021 at 5:00 PM (EDT) 
EC Meeting (interviews, if required)  October 5, 2021 at 5:00 PM (EDT) 
Board Approval of CMC   October 12, 2021 

B. Pre-Submittal Meeting: A pre-submittal meeting shall occur on Tuesday, August 31, 2021, at 9:00 
AM (Eastern Daylight Time). Location of the meeting is the Tipton Community School 
Corporation Board Room, which is located at 1051 South Main Street, Tipton, Indiana 46072. 
Attendees shall have an opportunity to ask questions and tour the site. Attendance is not mandatory. 
This will be the only opportunity for interested Offerors to tour the site during the selection process. 

Section V - Submittal Format and Submission: 

A. Please submit one (1) electronic copy in PDF format and seven (7) hard copies in a sealed envelope 
or box labeled on the outside “RESPONSE TO 2024 HIGH SCHOOL RENOVATION PROJECT 
RFP.” 

B. Hard copies shall not exceed 8 ½” x 11” and shall be bound. 

C. Please limit size of the response to the 2024 High School Renovation Project RFP to no more than 
thirty pages of information.  

D. Deadline - 
a. Proposals must be received no later than 2:00 PM (EDT), on September 21, 2021. 

Proposals shall be addressed to Jen Carroll, as the representative for Schmidt Associates, 
on behalf of Tipton Community School Corporation, Tipton County, Indiana, and if 
mailed, delivered to the Tipton Community School Corporation Construction Manager as 
Constructor Evaluation Committee, c/o Dr. Ryan Glaze, Superintendent of Tipton 
Community School Corporation, 1051 South Main Street, Tipton, Indiana 46072, and if 
delivered in person, to the Tipton Community School Corporation Construction Manager 
as Constructor Evaluation Committee, c/o Dr. Ryan Glaze, Superintendent of Tipton 
Community School Corporation, 1051 South Main Street, Tipton, Indiana 46072. 

b. The EC will review and evaluate only those Proposals that the Owner and the EC, in their 
sole and complete discretion, determine to be submitted in compliance with the 
requirements set forth in this 2024 High School Renovation Project RFP and contain all of 
the information required by this 2024 High School Renovation Project RFP. It is the 
Offeror’s sole responsibility to ensure that the Proposal is delivered in compliance with all 
of the requirements set forth in this 2024 High School Renovation Project RFP and contains 
all of the information required by this 2024 High School Renovation Project RFP.  If a 
Proposal is mailed, the post office becomes the agent of the Offeror and not that of the 
Owner. DO NOT FAX OR EMAIL PROPOSALS. PROPOSALS RECEIVED VIA FAX 
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OR EMAIL WILL NOT BE ACCEPTED AND WILL BE RETURNED TO THE 
OFFEROR WITHOUT CONSIDERATION BY THE OWNER OR THE EC.  Each of the 
Owner and the EC reserves the right to reject for any reason and for no reason at all any 
and all Proposals received by the Owner and to be the sole judges of the value and merit 
of the Proposals submitted.  The Owner reserves the right to terminate for any reason and 
for no reason at all the 2024 High School Renovation Project prior to executing the CMC 
Contract.  If such termination occurs, the Owner shall not be liable for any costs incurred 
by any of the Offerors with respect to any Proposal. 

Section VI – Communications during 2024 High School Renovation Project RFP Process: 

A. Once the first public notice is published and until the completion of the CMC procurement process, 
all questions and communications regarding this 2024 High School Renovation Project RFP, the 
2024 High School Renovation Project and/or the CMC selection process must be addressed only 
to Jen Carroll, as representative of the Architect, as listed below.  Only answers issued in writing 
by addendum will be considered by the Offeror’s as valid responses by the Owner. 

Name: Jen Carroll, RA, Project Manager 
Company: Schmidt Associates 
Email: JCarroll@schmidt-arch.com 
Office Address: 415 Massachusetts Avenue, Indianapolis, IN 46204 
Phone: (317) 263-6226 

 
B. Any Offeror who otherwise contacts any employee, agent or elected or appointed official of the 

Owner or any member of the EC during the selection process is subject to disqualification at the 
sole and complete discretion of the Owner.  This foregoing restriction does not apply to the actual 
mailing or delivery in person of the Proposal to the care of Dr. Ryan Glaze. 

Section VII – Miscellaneous Provisions: 

A. The Owner reserves the right to terminate the 2024 High School Renovation Project RFP process 
for any reason, to be the sole judge of the Proposals submitted, to reject any and all Proposals, and 
to waive any informalities or irregularities in any of the Proposals. 

B. The Owner creates no obligation, expressed or implied, of any kind or description in issuing this 
2024 High School Renovation Project RFP or receiving a Proposal.  Neither this 2024 High School 
Renovation Project RFP nor any Proposal shall be construed as a legal offer. 

C. The Owner assumes no responsibility or liability for any expenses incurred by any Offeror or the 
CMC in connection with the preparation or delivery of a Proposal, requested interview or any action 
related to the process of completing and submitting a Proposal to this 2024 High School Renovation 
Project RFP. 

D. All documentation and submittals provided to the Owner or the EC may be considered public 
documents under applicable laws and may be subject to disclosure. Offerors recognize and agree 
that the Owner and the EC will not be responsible or liable in any way for any losses that the Offeror 
may suffer from the lawful disclosure of information or materials to third parties. 

E. Any materials requested to be treated as confidential documents, proprietary information, or trade 
secrets must be clearly identified and readily separable from the balance of the Proposal. Such 
designations will not necessarily be conclusive, and Offerors may be required to justify why such 
material should not, upon written request, be disclosed by the Owner or the EC under the applicable 
public records law. The Owner will endeavor to provide at least two (2) business days’ notice of a 
public records request for material submitted pursuant to this 2024 High School Renovation Project 
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RFP. Offerors must respond to the notice in writing with any objection to the production of the 
documents within two (2) business days of receipt of the notice. All costs incurred by Offerors 
associated with any public records request are the responsibility of the Offerors. 

F. Owner/EC Rights and Procurement Conditions: Each of the Owner and the EC reserves without 
limitation, and may exercise at its sole and complete discretion, the following rights and conditions 
with regard to this Procurement process: 

a. To cancel the procurement process and reject any and all Proposals; 
b. To waive any informality or irregularity; 
c. To revise this 2024 High School Renovation Project RFP, any documents related to this 

2024 High School Renovation Project RFP, any addendum to this 2024 High School 
Renovation Project RFP and the schedule via an addendum; 

d. To reject any Offeror that submits an incomplete or inadequate Proposal or is not 
responsive to the requirements of this 2024 High School Renovation Project RFP; 

e. To require confirmation of information furnished by an Offeror, require additional 
information from an Offeror concerning its Proposal and require additional evidence of 
qualifications to perform the work described in this 2024 High School Renovation Project 
RFP; 

f. To provide clarifications or conduct discussions, at any time, with one or more Offerors; 
g. To contact references who are not listed in the Proposal and investigate statements on the 

Proposal and/or qualification of the Offeror and any firms or individuals identified in the 
Proposal; 

h. To consider alternative technical concepts and/or approaches identified by Offerors; 
i. To take any action affecting the 2024 High School Renovation Project RFP process or the 

2024 High School Renovation Project that is determined to be in the Owner’s best interests;  
j. Approve or disapprove of the use of particular Subconsultants, Subcontractors, or Key 

Team Members and/or substitutions and/or changes to Subconsultants, Subcontractors, or 
Key Team Members from those identified in the Proposal. Such approval or disapproval 
shall not be unreasonably exercised; and 

k. To negotiate submitted fees with any Offeror. 

G. Offerors shall, if requested by the EC, provide a fully completed Financial Statement specific 
enough for the Owner’s governing body to make a proper determination of the Offeror’s capability 
for completing the 2024 High School Renovation Project, if awarded. 

Attachments 

 Exhibit A: Protest Procedure 
 Exhibit B: Legal Notice 
 Exhibit C: Site 
 Exhibit D: Modified AIA A133 Contract Documents 
 Exhibit E: Modified AIA A201 Contract Documents 



 

Exhibit A 
Protest Procedures 

 

The protest procedures applicable to the selection of the CMC are as follows 

a. All protests will be directed to Jen Carroll, as representative for the Architect, for and on behalf of 
Tipton Community School Corporation, Tipton County, Indiana 

b. Any protest based on the form or content of the 2024 High School Renovation Project RFP and related 
documents, which is or should have been apparent prior to the date established for submittal of the 
Proposal, will not be considered if received by the person set forth above later than ten (10) calendar 
days prior to the specified submittal date.  

c. Protests based on any other circumstances must be received by the person noted above within five (5) 
business days from the date the Offeror was notified of any selection decision; however, in no event 
will a protest be considered if all Proposals are rejected or if the protest is received after award of the 
Contract. 

d. To be considered, a protest shall be in writing and shall include: (1) the name, street address, and 
email address of the aggrieved party; (2) the name of the 2024 High School Renovation Project; (3) 
a detailed description of the specific grounds for the protest and any supporting legal and/or factual 
documentation; and (4) the specific ruling or relief requested.  

e. In computing any period of time prescribed by this procedure, the day of the act or event from which 
the designated period of time begins to run shall not be included. The last day of the period shall be 
included. Any document received after the close of regular business hours (8:00 a.m. to 5:00 
p.m.)(applicable Eastern Time) shall be deemed received the following Business Day. 

f. By submitting a Proposal in response to this 2024 High School Renovation Project RFP, the Offeror 
acknowledges that it has reviewed and acquainted itself with the protest procedures herein and agrees 
to be bound by such procedures as a condition of submitting its Proposal. 



 

 

Exhibit B 
Legal Notice 

 

Notice of 
Request for Proposals for 

Construction Manager as Constructor Services 
(2024 High School Renovation Project) 

Notice is hereby given that Tipton Community School Corporation, Tipton County, Indiana (the “Owner”), 
requests any construction manager as constructor (as defined in Indiana Code Section 5-32-2-5, as 
amended), which is interested in being considered by the Owner as the construction manager as constructor 
with respect to the proposed renovation, update and/or remodeling of all or certain portions of the existing 
Tipton High School and certain equipment purchases and/or installation in connection therewith located at 
619 South Main Street, Tipton, Indiana, all as described in more detail in the Request for Proposals for 
Construction Manager as Constructor Services for the 2024 High School Renovation Project, dated as of 
August 17, 2021 (the “2024 High School Renovation Project RFP”)(the “2024 High School Renovation 
Project”), to submit a Verified Statement of Proposal to provide Construction Manager as Constructor 
Services for the 2024 High School Renovation Project. The estimated 2024 High School Renovation Project 
Cost of the Work is approximately $4,600,000. 

Verified Statements of Proposals shall be received by the Owner until 2:00 PM, Eastern Daylight Time on 
Tuesday, September 21, 2021, Attention:  Jen Carroll, and if mailed, delivered to the Tipton Community 
School Corporation Construction Manager as Constructor Evaluation Committee, c/o Dr. Ryan Glaze, 
Superintendent of Tipton Community School Corporation, 1051 South Main Street, Tipton, Indiana 46072, 
and if delivered in person, to the Tipton Community School Corporation Construction Manager as 
Constructor Evaluation Committee, c/o Dr. Ryan Glaze, Superintendent of Tipton Community School 
Corporation, 1051 South Main Street, Tipton, Indiana 46072.  Each response to the 2024 High School 
Renovation Project RFP that the Owner and the Owner’s Evaluation Committee (the “EC”) will determine 
to be a qualified response must be in accordance with the 2024 High School Renovation Project RFP and 
all of the provisions of Indiana Code 5-32, as amended, and as applicable to the 2024 High School 
Renovation Project RFP process.  Each response to the 2024 High School Renovation Project RFP must 
also be submitted by a person or entity satisfying the definition of a construction manager as constructor as 
defined in Indiana Code Section §5-32-2-5, as amended. 

To obtain a copy of the 2024 High School Renovation Project RFP or any other available additional 
information regarding the 2024 High School Renovation Project, please contact Repro Graphix, 437 North 
Illinois Street, Indianapolis, IN 46204, phone: (317) 637-3377, facsimile transmission: (317) 637-3415, 
website: http://www.reprographix.com.  To ask any questions regarding the 2024 High School Renovation 
Project RFP or the 2024 High School Renovation Project, please contact Schmidt Associates, as the 
architect for the 2024 High School Renovation Project (the “Architect”), whose contact information is as 
follows: Jen Carroll, RA; Schmidt Associates; 415 Massachusetts Avenue, Indianapolis, IN 46204, e-mail: 
JCarroll@schmidt-arch.com, phone: (317) 263-6226. 

Unless otherwise specifically authorized by the Architect, as of the date of this notice, all communication 
between any Offeror and the Owner and/or the EC or their respective agents shall be conducted through 
only the Architect.  Any Offeror who otherwise contacts any employee, agent or elected or appointed 
official of the Owner or any member of the EC between the date of this notification and the award of the 
CMC Contract is subject to disqualification at the sole and complete discretion of the Owner.  The foregoing 
restriction does not apply to the actual mailing or delivery in person of the Proposal to the care of Dr. Ryan 
Glaze. 

All responses to the 2024 High School Renovation Project RFP received by the date and time set forth 
above, which shall be determined solely by the Owner in its sole and complete discretion, will initially be 
reviewed by the Architect for compliance with the 2024 High School Renovation Project RFP.  The EC 
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will then evaluate all responses and make a recommendation to the Owner regarding which Offeror it 
believes in its sole and complete discretion provides the best value to the Owner with respect to the 2024 
High School Renovation Project. 

Each of the Owner and the EC reserves the right to reject for any reason and for no reason at all any and all 
responses received to the 2024 High School Renovation Project RFP and to be the sole judges of the value 
and merit of the responses offered.  The Owner reserves the right to terminate for any reason and for no 
reason at all the 2024 High School Renovation Project prior to executing the CMC Contract.  If such 
termination occurs, the Owner shall not be liable for any costs incurred by any of the Offerors with respect 
to any response to this 2024 High School Renovation Project RFP. 

Dated:  August 17, 2021 

Tipton Community School Corporation, Tipton County, Indiana 

By: Dr. Ryan Glaze, Superintendent 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

AIA Document A201™–2017, 
General Conditions of the 
Contract for Construction, 
is adopted in this document 
by reference. Do not use 
with other general 
conditions unless this 
document is modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

AGREEMENT made as of the «  » day of «  » in the year «2021  » 
(In words, indicate day, month, and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address, and other information) 
 
«Tipton Community School Corporation»«  » 
«1051 South Main Street» 
«Tipton, Indiana 46072» 
«  » 
 
and the Construction Manager: 
(Name, legal status, address, and other information) 
 
«  »«  » 
«  » 
«  » 
«  » 
 
for the following Project: 
(Name, location, and detailed description) 
 
«2024 High School Renovation Project» 
«Tipton Community School Corporation Greenhouse» 
«Tipton, Indiana  » 
 
The Architect: 
(Name, legal status, address, and other information) 
 
«Schmidt Associates»«  » 
«415 Massachusetts Avenue» 
«Indianapolis, Indiana 46204  » 
«  » 
 
The Owner and Construction Manager agree as follows. 
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ARTICLE 1   INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1. 
(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time of 
execution.”) 
 
§ 1.1.1 The Owner’s program for the Project, as described in Section 4.1.1: 
(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in 
which the program will be developed.) 
 
«The 2024 High School Renovation Project is for the renovation, update and or remodel of the existing Tipton High 
School. The 2024 High School Renovation Project is currently anticipated to include, but not be limited to, space 
reconfiguration, replacement of interior finishes, including, but not limited to, all or any portion of the floor, wall and 
ceiling finishes and coverings and acquisition of furniture and other equipment.  » 
 
§ 1.1.2 The Project’s physical characteristics: 
(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of public 
and private utilities and services; legal description of the site, etc.) 
 
«The existing Tipton High School was originally constructed in 1989, and has had several additions and renovations 
with the most recent occurring in 2017-2018.  The Owner also anticipates commencing an interior renovation project in 
2022, which will be completed no later than November, 2023.  » 
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§ 1.1.3 The Owner’s budget for the Guaranteed Maximum Price, as defined in Article 6: 
(Provide total and, if known, a line item breakdown.) 
 
«$4,600,000.00  » 
 
§ 1.1.4 The Owner’s anticipated design and construction milestone dates: 
 

.1 Design phase milestone dates, if any: 
 

«Schematic Design   November 2022 – February 2023 
Design Development  March 2023 - May 2023 
Construction Documents  June 2023 – August 2023 
Bidding    September 2023  » 

 
.2 Construction commencement date: 
 

«October 2023  » 
 
.3 Substantial Completion date or dates: 
 

«October 2024  » 
 
.4 Other milestone dates: 
 

«  » 
 

§ 1.1.5 The Owner’s requirements for accelerated or fast-track scheduling, or phased construction, are set forth below: 
(Identify any requirements for fast-track scheduling or phased construction.) 
 
«NA  » 
 
§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project: 
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.) 
 
«NA except for compliance with Indiana Energy Code  » 
 
§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Construction Manager shall complete and 
incorporate AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, 
into this Agreement to define the terms, conditions and services related to the Owner’s Sustainable Objective. If E234–
2019 is incorporated into this agreement, the Owner and Construction Manager shall incorporate the completed E234–
2019 into the agreements with the consultants and contractors performing services or Work in any way associated with 
the Sustainable Objective. 
 
§ 1.1.7 Other Project information: 
(Identify special characteristics or needs of the Project not provided elsewhere.) 
 
«  » 
 
§ 1.1.8 The Owner identifies the following representative in accordance with Section 4.2: 
(List name, address, and other contact information.) 
 
«  » 
«  » 
«  » 
«  » 
«  » 
«  » 
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§ 1.1.9 The persons or entities, in addition to the Owner’s representative, who are required to review the Construction 
Manager’s submittals to the Owner are as follows: 
(List name, address and other contact information.) 
 
«  » 
 
§ 1.1.10 The Owner shall retain the following consultants and contractors: 
(List name, legal status, address, and other contact information.) 
 

.1 Geotechnical Engineer: 
 

«  »«  » 
«  » 
«  » 
«  » 
«  » 

 
.2 Civil EngineerSite Survey: 
 

«  »«  » 
«  » 
«  » 
«  » 
«  » 

 
.3 Other, if any: 

(List any other consultants retained by the Owner, such as a Project or Program Manager.) 
 

«  » 
 
§ 1.1.11 The Architect’s representative: 
(List name, address, and other contact information.) 
 
«Jen Carroll  » 
«Schmidt Associates  » 
«415 Massachusetts Avenue  » 
«Indianapolis, IN 46204  » 
«(317) 263-6226  » 
«JCarroll@schmidt-arch.com  » 
 
§ 1.1.12 The Construction Manager identifies the following representative in accordance with Article 3: 
(List name, address, and other contact information.) 
 
«  » 
«  » 
«  » 
«  » 
«  » 
«  » 
 
§ 1.1.13 The Owner’s requirements for the Construction Manager’s staffing plan for Preconstruction Services, as 
required under Section 3.1.9: 
(List any Owner-specific requirements to be included in the staffing plan.) 
 
«See Exhibit C – Effort Schedule  » 
 
§ 1.1.14 The Owner’s requirements for subcontractor procurement for the performance of the Work: 
(List any Owner-specific requirements for subcontractor procurement.) 
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« The Construction Manager shall be responsible to manage the bidding, award and contracting for all construction 
work packages necessary for the completion of the Work in compliance with all notice, bidding, construction and 
contract administration requirements relating to public works contracts. All bids must be on forms prescribed by the 
State Board of Accounts and include a financial statement, a statement of experience, a proposed plan or plans for 
performing the work, the equipment that the bidder has available for the performance of the work, a non-collusion 
affidavit, and bid security as required by Ind. Code § 36-1-12-4.5.  » 
 
§ 1.1.15 Other Initial Information on which this Agreement is based: 
 
«  » 
 
§ 1.2 The Owner and Construction Manager may rely on the Initial Information. Both parties, however, recognize that 
such information may materially change and, in that event, the Owner and the Construction Manager shall appropriately 
adjust the Project schedule, and the Construction Manager’s services, and the Construction Manager’s compensation. 
The Owner shall may adjust the Owner’s budget for the Guaranteed Maximum Price and the Owner’s anticipated design 
and construction milestones, as necessary, to accommodate material changes in the Initial Information. 
 
§ 1.3 Neither the Owner’s nor the Construction Manager’s representative shall be changed without ten days’ prior 
notice to the other party. 
 
ARTICLE 2   GENERAL PROVISIONS 
§ 2.1 The Contract Documents 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in 
this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract and are as 
fully a part of the Contract as if attached to this Agreement or repeated herein. Upon the Owner’s acceptance of the 
Construction Manager’s Guaranteed Maximum Price proposal, the Contract Documents will also include the documents 
described in Section 3.2.3 and identified in the Guaranteed Maximum Price Amendment and revisions prepared by the 
Architect and furnished by the Owner as described in Section 3.2.8. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or 
oral. If anything in the other Contract Documents, other than a Modification, is inconsistent with this Agreement, this 
Agreement shall govern. An enumeration of the Contract Documents, other than a Modification, appears in Article 15. 
 
§ 2.2 Relationship of the Parties 
The Construction Manager accepts the relationship of trust and confidence established by this Agreement and covenants 
with the Owner to cooperate with the Architect and exercise the Construction Manager’s skill and judgment in 
furthering the interests of the Owner to furnish efficient construction administration, management services, and 
supervision; to furnish at all times an adequate supply of workers and materials; and to perform the Work in an 
expeditious and economical manner consistent with the Owner’s interests. The Owner agrees to furnish or approve, in a 
timely manner, information required by the Construction Manager and to make payments to the Construction Manager 
in accordance with the requirements of the Contract Documents. 
 
§ 2.3 General Conditions 
§ 2.3.1 For the Preconstruction Phase, AIA Document A201™–2017, General Conditions of the Contract for 
Construction, as modified, shall apply as follows: Section 1.5, Ownership and Use of Documents; Section 1.7, Digital 
Data Use and Transmission; Section 1.8, Building Information Model Use and Reliance; Section 2.2.4, Confidential 
Information; Section 2.3, Information and Services Required of the Owner; Section 3.12.10, Professional Services; 
Section 3.18, Indemnification; Section 9.6.8, Liens and Claims; Section 10.3, Hazardous Materials; Section 11.1, 
Contractor’s Insurance and Bonds; Section 13.1, Governing Law; Section 13.2, Successors and Assigns. The term 
“Contractor” as used in A201–2017 shall mean the Construction Manager. 
 
§ 2.3.2 For the Construction Phase, the general conditions of the contract shall be as set forth in A201–2017, as 
modified, which document is incorporated herein by reference. The term “Contractor” as used in A201–2017 shall mean 
the Construction Manager. 
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ARTICLE 3   CONSTRUCTION MANAGER’S RESPONSIBILITIES 
The Construction Manager’s Preconstruction Phase responsibilities are set forth in Sections 3.1 and 3.2, and in the 
applicable provisions of A201-2017 referenced in Section 2.3.1. The Construction Manager’s Construction Phase 
responsibilities are set forth in Section 3.3. The Owner and Construction Manager may agree, in consultation with the 
Architect, for the Construction Phase to commence prior to completion of the Preconstruction Phase, in which case, 
both phases will proceed concurrently. The Construction Manager shall identify a representative authorized to act on 
behalf of the Construction Manager with respect to the Project. 
 
§ 3.1 Preconstruction Phase 
§ 3.1.1 Extent of Responsibility 
The Construction Manager shall exercise reasonable care in performing its Preconstruction Services. The Owner and 
Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and timeliness of 
services and information furnished by the Construction Manager. The Construction Manager, however, does not warrant 
or guarantee estimates and schedules except as may be included as part of the Guaranteed Maximum Price Amendment. 
The Construction Manager is not required to ascertain that the Drawings and Specifications are in accordance with 
applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the 
Construction Manager shall promptly report to the Architect and Owner any nonconformity discovered by or made 
known to the Construction Manager as a request for information in such form as the Architect may require. 
 
§ 3.1.2 The Construction Manager shall provide a preliminary evaluation of the Owner’s program, schedule and 
construction budget requirements, each in terms of the other. 
 
§ 3.1.3 Consultation 
§ 3.1.3.1 The Construction Manager shall schedule and conduct meetings with the Architect and Owner to discuss such 
matters as procedures, progress, coordination, and scheduling of the Work. 
 
§ 3.1.3.2 The Construction Manager shall advise the Owner and Architect on proposed site use and improvements, 
selection of materials, building systems, and equipment. The Construction Manager shall also provide recommendations 
to the Owner and Architect, consistent with the Project requirements, on constructability; availability of materials and 
labor; time requirements for procurement, installation and construction; prefabrication; and factors related to 
construction cost including, but not limited to, costs of alternative designs or materials, preliminary budgets, life-cycle 
data, and possible cost reductions. The Construction Manager shall consult with the Architect regarding professional 
services to be provided by the Construction Manager during the Construction Phase. 
 
§ 3.1.3.3 The Construction Manager shall assist the Owner and Architect in establishing building information modeling 
and digital data protocols for the Project, using AIA Document E203™–2013 or similar document, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data. 
 
§ 3.1.4 Project Schedule 
When Project requirements in Section 4.1.1 have been sufficiently identified, the Construction Manager shall prepare 
and periodically update a Project schedule for the Architect’s review and the Owner’s acceptance. The Construction 
Manager shall obtain the Architect’s approval for the portion of the Project schedule relating to the performance of the 
Architect’s services. The Project schedule shall coordinate and integrate the Construction Manager’s services, the 
Architect’s services, other Owner consultants’ services, and the Owner’s responsibilities; and identify items that affect 
the Project’s timely completion. The updated Project schedule shall include the following: submission of the 
Guaranteed Maximum Price proposal; components of the Work; times of commencement and completion required of 
each Subcontractor; ordering and delivery of products, including those that must be ordered in advance of construction; 
and the occupancy requirements of the Owner. 
 
§ 3.1.5 Phased Construction 
The Construction Manager, in consultation with the Architect, shall provide recommendations with regard to 
accelerated or fast-track scheduling, procurement, and sequencing for phased construction. The Construction Manager 
shall take into consideration cost reductions, cost information, constructability, provisions for temporary facilities, and 
procurement and construction scheduling issues. 
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§ 3.1.6 Cost Estimates 
§ 3.1.6.1 Based on the preliminary design and other design criteria prepared by the Architect, the Construction Manager 
shall prepare, for the Architect’s review and the Owner’s approval, preliminary estimates of the Cost of the Work or the 
cost of program requirements using area, volume, or similar conceptual estimating techniques. If the Architect or 
Construction Manager suggests alternative materials and systems, the Construction Manager shall provide cost 
evaluations of those alternative materials and systems. 
 
§ 3.1.6.2 As the Architect progresses with the preparation of the Schematic Design, Design Development and 
Construction Documents, the Construction Manager shall prepare and update, at appropriate intervals agreed to by the 
Owner, Construction Manager and Architect, an estimate of the Cost of the Work with increasing detail and refinement. 
The Construction Manager shall include in the estimate those costs to allow for the further development of the design, 
price escalation, and market conditions, until such time as the Owner and Construction Manager agree on a 
Guaranteed Maximum Price for the Work. The estimate shall be provided for the Architect’s review and the Owner’s 
approval. The Construction Manager shall inform the Owner and Architect in the event that the estimate of the Cost of 
the Work exceeds the latest approved Project budget, and make recommendations for corrective action. 
 
§ 3.1.6.3 If the Architect is providing cost estimating services as a Supplemental Service, and a discrepancy exists 
between the Construction Manager’s cost estimates and the Architect’s cost estimates, the Construction Manager and 
the Architect shall work together to reconcile the cost estimates. 
 
§ 3.1.7 As the Architect progresses with the preparation of the Schematic Design, Design Development and 
Construction Documents, the Construction Manager shall consult with the Owner and Architect and make 
recommendations regarding constructability and schedules, for the Architect’s review and the Owner’s approval. 
 
§ 3.1.8 The Construction Manager shall provide recommendations and information to the Owner and Architect 
regarding equipment, materials, services, and temporary Project facilities. 
 
§ 3.1.9 The Construction Manager shall provide a staffing plan for Preconstruction Phase services for the Owner’s 
review and approval. 
 
§ 3.1.10 If the Owner identified a Sustainable Objective in Article 1, the Construction Manager shall fulfill its 
Preconstruction Phase responsibilities as required in AIA Document E234™–2019, Sustainable Projects Exhibit, 
Construction Manager as Constructor Edition, attached to this Agreement. 
 
§ 3.1.11 Subcontractors and Suppliers 
§ 3.1.11.1 If the Owner has provided requirements for subcontractor procurement in section 1.1.14, the Construction 
Manager shall provide a subcontracting plan, addressing the Owner’s requirements, for the Owner’s review and 
approval. 
 
§ 3.1.11.2 The Construction Manager shall develop bidders’ interest in the Project. 
 
§ 3.1.11.3 The processes described in Article 9 shall apply if bid packages will be issued during the Preconstruction 
Phase. 
 
§ 3.1.12 Procurement 
The Construction Manager shall prepare, for the Architect’s review and the Owner’s acceptance, a procurement 
schedule for items that must be ordered in advance of construction. The Construction Manager shall expedite and 
coordinate the bidding, ordering and delivery of materials that must be ordered in advance of construction. If the Owner 
agrees to procure any items prior to the establishment of the Guaranteed Maximum Price, the Owner shall procure the 
items on terms and conditions acceptable to the Construction Manager and in accordance with applicable law for public 
procurement. Upon the establishment of the Guaranteed Maximum Price, the Owner shall assign all contracts for these 
items to the Construction Manager and the Construction Manager shall thereafter accept responsibility for them. 
 
§ 3.1.13 Compliance with Laws 
The Construction Manager shall comply with applicable laws, statutes, ordinances, codes, rules and regulations, and 
lawful orders of public authorities applicable to its performance under this Contract, and with equal employment 
opportunity programs, and other programs as may be required by governmental and quasi-governmental authorities. 
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§ 3.1.14 Other Preconstruction Services 
Insert a description of any other Preconstruction Phase services to be provided by the Construction Manager, or 
reference an exhibit attached to this document 
(Describe any other Preconstruction Phase services, such as providing cash flow projections, development of a project 
information management system, early selection or procurement of subcontractors, etc.) 
 
«  » 
 
§ 3.2 Guaranteed Maximum Price Proposal 
§ 3.2.1 At a time to be mutually agreed upon by the Owner and the Construction Manager, the Construction Manager 
shall prepare a Guaranteed Maximum Price proposal for the Owner’s and Architect’s review, and the Owner’s 
acceptance. The Guaranteed Maximum Price in the proposal shall be the sum of the Construction Manager’s estimate of 
the Cost of the Work, the Construction Manager’s contingency described in Section 3.2.4, and the Construction 
Manager’s Fee described in Section 6.1.2. 
 
§ 3.2.2 To the extent that the Contract Documents are anticipated to require further development, the Guaranteed 
Maximum Price includes the costs attributable to such further development consistent with the Contract Documents and 
reasonably inferable therefrom. Such further development does not include changes in scope, systems, kinds and quality 
of materials, finishes, or equipment, all of which, if required, shall be incorporated by Change Order. 
 
§ 3.2.3 The Construction Manager shall include with the Guaranteed Maximum Price proposal a written statement of its 
basis, which shall include the following:  

.1 A list of the Drawings and Specifications, including all Addenda thereto, and the Conditions of the 
Contract; 

.2 A list of the clarifications and assumptions made by the Construction Manager in the preparation of the 
Guaranteed Maximum Price proposal, including assumptions under Section 3.2.2; 

.3 A statement of the proposed Guaranteed Maximum Price, including a statement of the estimated Cost of 
the Work organized by trade categories or systems, including allowances; the Construction Manager’s 
contingency set forth in Section 3.2.4; and the Construction Manager’s Fee; 

.4 The anticipated date of Substantial Completion upon which the proposed Guaranteed Maximum Price is 
based; and 

.5 A date by which the Owner must accept the Guaranteed Maximum Price. 
 
§ 3.2.4 In preparing the Construction Manager’s Guaranteed Maximum Price proposal, the Construction Manager shall 
include a contingency for the Construction Manager’s exclusive use to cover those costs that are properly included in 
the Guaranteed Maximum PriceCost of the Work but not otherwise allocated to another line item or included in a 
Change Order. 
 
§ 3.2.5 The Construction Manager shall meet with the Owner and Architect to review the Guaranteed Maximum Price 
proposal. In the event that the Owner or Architect discover any inconsistencies or inaccuracies in the information 
presented, they shall promptly notify the Construction Manager, who shall make appropriate adjustments to the 
Guaranteed Maximum Price proposal, its basis, or both. 
 
§ 3.2.6 If the Owner notifies the Construction Manager that the Owner has accepted the Guaranteed Maximum Price 
proposal in writing before the date specified in the Guaranteed Maximum Price proposal, the Guaranteed Maximum 
Price proposal shall be deemed effective without further acceptance from the Construction Manager. Following 
acceptance of a Guaranteed Maximum Price, the Owner and Construction Manager shall execute the Guaranteed 
Maximum Price Amendment amending this Agreement, a copy of which the Owner shall provide to the Architect. The 
Guaranteed Maximum Price Amendment shall set forth the agreed upon Guaranteed Maximum Price and Contract Time 
with the information and assumptions upon which it is based. 
 
§ 3.2.7 The Construction Manager shall not incur any cost to be reimbursed as part of the Cost of the Work prior to the 
execution of the Guaranteed Maximum Price Amendment, unless the Owner provides prior written authorization for 
such costs. 
 
§ 3.2.8 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the agreed-upon 
assumptions and clarifications contained in the Guaranteed Maximum Price Amendment. The Owner shall promptly 
furnish such revised Contract Documents to the Construction Manager. The Construction Manager shall notify the 



AIA Document A133™ – 2019. Copyright © 1991, 2003, 2009, and 2019 by The American Institute of Architects. All rights reserved. WARNING: 
This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA ®  
Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible 
under the law. This draft was produced by AIA software at 10:43:59 ET on 04/09/2020 under Order No.5756941062 which expires on 01/30/2021, 
and is not for resale. 
User Notes:  (843465033) 

 
9 

 

Owner and Architect of any inconsistencies between the agreed-upon assumptions and clarifications contained in the 
Guaranteed Maximum Price Amendment and the revised Contract Documents. 
 
§ 3.2.9 The Construction Manager shall include in the Guaranteed Maximum Price all sales, consumer, use and similar 
taxes for the Work provided by the Construction Manager that are legally enacted, whether or not yet effective, at the 
time the Guaranteed Maximum Price Amendment is executed. 
 
§ 3.3 Construction Phase 
§ 3.3.1 General 
§ 3.3.1.1 For purposes of Section 8.1.2 of A201–2017, the date of commencement of the Work shall mean the date of 
commencement of the Construction Phase. 
 
§ 3.3.1.2 The Construction Phase shall commence upon the Owner’s execution of the Guaranteed Maximum Price 
Amendment or, prior to acceptance of the Guaranteed Maximum Price proposal, by written agreement of the parties. 
The written agreement shall set forth a description of the Work to be performed by the Construction Manager, and any 
insurance and bond requirements for Work performed prior to execution of the Guaranteed Maximum Price 
Amendment. 
 
§ 3.3.1.3 As provided in I.C. 5-32-3-7, the Construction Manager may perform a part of the Work only if the 
Construction Manager would be awarded a contract for the work as the lowest responsible and responsive bidder, and 
the Construction Manager performs only such work that equals not more than twenty percent (20%) of the total 
Contract Sum. 
 
§ 3.3.2 Administration 
§ 3.3.2.1 The Construction Manager shall schedule and conduct meetings to discuss such matters as procedures, 
progress, coordination, scheduling, and status of the Work. The Construction Manager shall prepare and promptly 
distribute minutes of the meetings to the Owner and Architect. 
 
§ 3.3.2.2 Upon the execution of the Guaranteed Maximum Price Amendment, the Construction Manager shall prepare 
and submit to the Owner and Architect a construction schedule for the Work and a submittal schedule in accordance 
with Section 3.10 of A201–2017. 
 
§ 3.3.2.3 Monthly Report 
The Construction Manager shall record the progress of the Project. On a monthly basis, or otherwise as agreed to by the 
Owner, the Construction Manager shall submit written progress reports to the Owner and Architect, showing 
percentages of completion and other information required by the Owner. 
 
§ 3.3.2.4 Daily Logs 
The Construction Manager shall keep, and make available to the Owner and Architect, a daily log containing a record 
for each day of weather, portions of the Work in progress, number of workers on site, identification of equipment on 
site, problems that might affect progress of the work, accidents, injuries, and other information required by the Owner. 
 
§ 3.3.2.5 Cost Control 
The Construction Manager shall develop a system of cost control for the Work, including regular monitoring of actual 
costs for activities in progress and estimates for uncompleted tasks and proposed changes. The Construction Manager 
shall identify variances between actual and estimated costs and report the variances to the Owner and Architect, and 
shall provide this information in its monthly reports to the Owner and Architect, in accordance with Section 3.3.2.3 
above. 
 
ARTICLE 4   OWNER’S RESPONSIBILITIES 
§ 4.1 Information and Services Required of the Owner 
§ 4.1.1 The Owner shall provide information with reasonable promptness, regarding requirements for and limitations on 
the Project, including a written program which shall set forth the Owner’s objectives, constraints, and criteria, including 
schedule, space requirements and relationships, flexibility and expandability, special equipment, systems, sustainability 
and site requirements. 
 
§ 4.1.2 Prior to the execution of the Guaranteed Maximum Price Amendment, the Construction Manager may request in 
writing that the Owner provide reasonable evidence that the Owner has made financial arrangements to fulfill the 
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Owner’s obligations under the Contract. After execution of the Guaranteed Maximum Price Amendment, the 
Construction Manager may request such information as set forth in A201-2017 Section 2.2. 
 
§ 4.1.3 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget 
for the Cost of the Work as defined in Article 7, (2) the Owner’s other costs, and (3) reasonable contingencies related to 
all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the 
Owner shall notify the Construction Manager and Architect. The Owner and the Architect, in consultation with the 
Construction Manager, shall may thereafter agree to a corresponding change in the Project’s scope and quality. 
 
§ 4.1.4 Structural and Environmental Tests, Surveys and Reports. During the Preconstruction Phase, the Owner shall 
furnish the following information or services with reasonable promptness. The Owner shall also furnish any other 
information or services under the Owner’s control and relevant to the Construction Manager’s performance of the Work 
with reasonable promptness after receiving the Construction Manager’s written request for such information or services. 
The Construction Manager shall be entitled to rely on the accuracy of information and services furnished by the Owner 
but shall exercise proper precautions relating to the safe performance of the Work. 
 
§ 4.1.4.1 The Owner shall furnish tests, inspections, and reports, required by law and as otherwise agreed to by the 
parties, such as structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous 
materials. 
 
§ 4.1.4.2 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions and other necessary data with respect to existing buildings, other 
improvements and trees; and information concerning available utility services and lines, both public and private, above 
and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project 
benchmark. 
 
§ 4.1.4.3 The Owner, when such services are requested, shall furnish services of geotechnical engineers, which may 
include test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous 
materials, seismic evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating 
subsoil conditions, with written reports and appropriate recommendations. 
 
§ 4.1.5 During the Construction Phase, the Owner shall furnish information or services required of the Owner by the 
Contract Documents with reasonable promptness. The Owner shall also furnish any other information or services under 
the Owner’s control and relevant to the Construction Manager’s performance of the Work with reasonable promptness 
after receiving the Construction Manager’s written request for such information or services. 
 
§ 4.1.6 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required 
in AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, attached 
to this Agreement. 
 
§ 4.2 Owner’s Designated Representative 
The Owner shall identify a representative authorized to act on behalf of the Owner with respect to the Project. The 
Owner’s representative shall render decisions promptly and furnish information expeditiously, so as to avoid 
unreasonable delay in the services or Work of the Construction Manager. Except as otherwise provided in Section 4.2.1 
of A201–2017, the Architect does not have such authority. The term “Owner” means the Owner or the Owner’s 
authorized representative. 
 
§ 4.2.1 Legal Requirements. The Owner shall furnish all legal, insurance and accounting services, including auditing 
services, that may be reasonably necessary at any time for the Project to meet the Owner’s needs and interests. 
 
§ 4.3 Architect 
The Owner shall retain an Architect to provide services, duties and responsibilities substantially as described in AIA 
Document B133™–2019, Standard Form of Agreement Between Owner and Architect, Construction Manager as 
Constructor Edition, including any additional services requested by the Construction Manager that are reasonably 
necessary for the Preconstruction and Construction Phase services under this Agreement. The Owner shall provide the 
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Construction Manager with a copy of the scope of services in the executed agreement between the Owner and the 
Architect, and any further modifications to the Architect’s scope of services in the agreement. 
 
ARTICLE 5   COMPENSATION AND PAYMENTS FOR PRECONSTRUCTION PHASE SERVICES 
§ 5.1 Compensation 
§ 5.1.1 For the Construction Manager’s Preconstruction Phase services described in Sections 3.1 and 3.2, the Owner 
shall compensate the Construction Manager as follows: 
(Insert amount of, or basis for, compensation and include a list of reimbursable cost items, as applicable.) 
 
«[fixed fee]  » 
 
§ 5.1.2 The hourly billing rates for Preconstruction Phase services of the Construction Manager and the Construction 
Manager’s Consultants and Subcontractors, if any, are set forth below. 
(If applicable, attach an exhibit of hourly billing rates or insert them below.) 
 
«  » 
 

Individual or Position Rate 
    

 
§ 5.1.2.1 Hourly billing rates for Preconstruction Phase services include all costs to be paid or incurred by the 
Construction Manager, as required by law or collective bargaining agreements, for taxes, insurance, contributions, 
assessments and benefits and, for personnel not covered by collective bargaining agreements, customary benefits such 
as sick leave, medical and health benefits, holidays, vacations and pensions, and shall remain unchanged unless the 
parties execute a Modification. 
 
§ 5.1.3 If the Preconstruction Phase services covered by this Agreement have not been completed within «  » ( «  » ) 
months of the date of this Agreement, through no fault of the Construction Manager, the Construction Manager’s 
compensation for Preconstruction Phase services shall be equitably adjusted. 
 
§ 5.2 Payments 
§ 5.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
 
§ 5.2.2 Payments are due and payable upon presentation of the Construction Manager’s invoice. Amounts unpaid «thirty  
» ( «30  » ) days after the invoice date the Owner receives the Certificate of Payment from the Architect shall bear 
interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to time at the principal 
place of business of the Construction Manager. 
(Insert rate of monthly or annual interest agreed upon.) 
 
«WSJ Prime Rate plus two percent (2  » %) «  » 
 
ARTICLE 6   COMPENSATION FOR CONSTRUCTION PHASE SERVICES 
§ 6.1 Contract Sum 
§ 6.1.1 The Owner shall pay the Construction Manager the Contract Sum in current funds for the Construction 
Manager’s performance of the Contract after execution of the Guaranteed Maximum Price Amendment. The Contract 
Sum is the Cost of the Work as defined in Article 7 plus the Construction Manager’s Fee. 
 
§ 6.1.2 The Construction Manager’s Fee: 
(State a lump sum, percentage of Cost of the Work or other provision for determining the Construction Manager’s Fee.) 
 
«__________ percent (______%) of the Cost of the Work  » 
 
§ 6.1.3 The method of adjustment of the Construction Manager’s Fee for changes in the Work: 
 
«___________ percent (_______%) of the Cost of the Work  » 
 
§ 6.1.4 Limitations, if any, on a Subcontractor’s overhead and profit for increases in the cost of its portion of the Work: 
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«__________ percent (_______%) of the Cost of the Work  » 
 
§ 6.1.5 Rental rates for Construction Manager-owned equipment shall not exceed «  » percent ( «  » %) of the standard 
rental rate paid at the place of the Project. 
 
§ 6.1.6 Liquidated damages, if any: 
(Insert terms and conditions for liquidated damages, if any.) 
 
«  » 
 
§ 6.1.7 Other: 
(Insert provisions for bonus, cost savings or other incentives, if any, that might result in a change to the Contract Sum.) 
 
«  » 
 
§ 6.2 Guaranteed Maximum Price 
The Construction Manager guarantees that the Contract Sum shall not exceed the Guaranteed Maximum Price set forth 
in the Guaranteed Maximum Price Amendment, subject to additions and deductions by Change Order as provided in the 
Contract Documents. Costs which would cause the Guaranteed Maximum Price to be exceeded shall be paid by the 
Construction Manager without reimbursement by the Owner. 
 
§ 6.3 Changes in the Work 
§ 6.3.1 The Owner may, without invalidating the Contract, order changes in the Work within the general scope of the 
Contract consisting of additions, deletions or other revisions. The Owner shall issue such changes in writing. The 
Construction Manager may be entitled to an equitable adjustment in the Contract Time as a result of changes in the 
Work. 
 
§ 6.3.1.1 The Owner or Architect may order minor changes in the Work as provided in Article 7 of AIA Document 
A201–2017, General Conditions of the Contract for Construction. 
 
§ 6.3.2 Adjustments to the Guaranteed Maximum Price on account of changes in the Work subsequent to the execution 
of the Guaranteed Maximum Price Amendment may be determined by any of the methods listed in Article 7 of AIA 
Document A201–2017, General Conditions of the Contract for Construction. 
 
§ 6.3.3 Adjustments to subcontracts awarded on the basis of a stipulated sum shall be determined in accordance with 
Article 7 of A201–2017, as they refer to “cost” and “fee,” and not by Articles 6 and 7 of this Agreement. Adjustments to 
subcontracts awarded with the Owner’s prior written consent on the basis of cost plus a fee shall be calculated in 
accordance with the terms of those subcontracts. 
 
§ 6.3.4 In calculating adjustments to the Guaranteed Maximum Price, the terms “cost” and “costs” as used in Article 7 
of AIA Document A201–2017 shall mean the Cost of the Work as defined in Article 7 of this Agreement and the term 
“fee” shall mean the Construction Manager’s Fee as defined in Section 6.1.2 of this Agreement. 
 
§ 6.3.5 If no specific provision is made in Section 6.1.3 for adjustment of the Construction Manager’s Fee in the case of 
changes in the Work, or if the extent of such changes is such, in the aggregate, that application of the adjustment 
provisions of Section 6.1.3 will cause substantial inequity to the Owner or Construction Manager, the Construction 
Manager’s Fee shall be equitably adjusted on the same basis that was used to establish the Fee for the original Work, 
and the Guaranteed Maximum Price shall be adjusted accordingly. 
 
ARTICLE 7   COST OF THE WORK FOR CONSTRUCTION PHASE 
§ 7.1 Costs to Be Reimbursed 
§ 7.1.1 The term Cost of the Work shall mean costs necessarily incurred by the Construction Manager in the proper 
performance of the Work. The Cost of the Work shall include only the items set forth in Sections 7.1 through 7.7. 
 
§ 7.1.2 Where, pursuant to the Contract Documents, any cost is subject to the Owner’s prior approval, the Construction 
Manager shall obtain such approval in writing prior to incurring the cost. 
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§ 7.1.3 Costs shall be at rates not higher than the standard rates paid at the place of the Project, except with prior 
approval of the Owner. 
 
§ 7.2 Labor Costs 
§ 7.2.1 Wages or salaries of construction workers directly employed by the Construction Manager to perform the 
construction of the Work at the site or, with the Owner’s prior approval, at off-site workshops. 
 
§ 7.2.2 Wages or salaries of the Construction Manager’s supervisory and administrative personnel when stationed at the 
site and performing Work, with the Owner’s prior approval. 
 
§ 7.2.2.1 Wages or salaries of the Construction Manager’s supervisory and administrative personnel when performing 
Work and stationed at a location other than the site, but only for that portion of time required for the Work, and limited 
to the personnel and activities listed below: 
(Identify the personnel, type of activity and, if applicable, any agreed upon percentage of time to be devoted to the 
Work.) 
 
«See Exhibit C – Effort Schedule  » 
 
§ 7.2.3 Wages and salaries of the Construction Manager’s supervisory or administrative personnel engaged at factories, 
workshops or while traveling, in expediting the production or transportation of materials or equipment required for the 
Work, but only for that portion of their time required for the Work. 
 
§ 7.2.4 Costs paid or incurred by the Construction Manager, as required by law or collective bargaining agreements, for 
taxes, insurance, contributions, assessments and benefits and, for personnel not covered by collective bargaining 
agreements, customary benefits such as sick leave, medical and health benefits, holidays, vacations and pensions, 
provided such costs are based on wages and salaries included in the Cost of the Work under Sections 7.2.1 through 
7.2.3. 
 
§ 7.2.5 If agreed rates for labor costs, in lieu of actual costs, are provided in this Agreement, the rates shall remain 
unchanged throughout the duration of this Agreement, unless the parties execute a Modification. 
 
§ 7.3 Subcontract Costs 
Payments made by the Construction Manager to Subcontractors in accordance with the requirements of the subcontracts 
and this Agreement. 
 
§ 7.4 Costs of Materials and Equipment Incorporated in the Completed Construction 
§ 7.4.1 Costs, including transportation and storage at the site, of materials and equipment incorporated, or to be 
incorporated, in the completed construction. 
 
§ 7.4.2 Costs of materials described in the preceding Section 7.4.1 in excess of those actually installed to allow for 
reasonable waste and spoilage. Unused excess materials, if any, shall become the Owner’s property at the completion of 
the Work or, at the Owner’s option, shall be sold by the Construction Manager. Any amounts realized from such sales 
shall be credited to the Owner as a deduction from the Cost of the Work. 
 
§ 7.5 Costs of Other Materials and Equipment, Temporary Facilities and Related Items 
§ 7.5.1 Costs of transportation, storage, installation, dismantling, maintenance, and removal of materials, supplies, 
temporary facilities, machinery, equipment and hand tools not customarily owned by construction workers that are 
provided by the Construction Manager at the site and fully consumed in the performance of the Work. Costs of 
materials, supplies, temporary facilities, machinery, equipment, and tools, that are not fully consumed, shall be based on 
the cost or value of the item at the time it is first used on the Project site less the value of the item when it is no longer 
used at the Project site. Costs for items not fully consumed by the Construction Manager shall mean fair market value. 
 
§ 7.5.2 Rental charges for temporary facilities, machinery, equipment, and hand tools not customarily owned by 
construction workers that are provided by the Construction Manager at the site, and the costs of transportation, 
installation, dismantling, minor repairs, and removal of such temporary facilities, machinery, equipment, and hand tools. 
Rates and quantities of equipment owned by the Construction Manager, or a related party as defined in Section 7.8, 
shall be subject to the Owner’s prior approval. The total rental cost of any such equipment may not exceed the purchase 
price of any comparable item. 
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§ 7.5.3 Costs of removal of debris from the site of the Work and its proper and legal disposal. 
 
§ 7.5.4 Costs of the Construction Manager’s site office, including general office equipment and supplies. 
 
§ 7.5.5 Costs of materials and equipment suitably stored off the site at a mutually acceptable location, subject to the 
Owner’s prior approval. 
 
§ 7.6 Miscellaneous Costs 
§ 7.6.1 Premiums for that portion of insurance and bonds required by the Contract Documents that can be directly 
attributed to this Contract. 
 
§ 7.6.1.1 Costs for self-insurance, for either full or partial amounts of the coverages required by the Contract 
Documents, with the Owner’s prior approval. 
 
§ 7.6.1.2 Costs for insurance through a captive insurer owned or controlled by the Construction Manager, with the 
Owner’s prior approval. 
 
§ 7.6.2 Sales, use, or similar taxes, imposed by a governmental authority, that are related to the Work and for which the 
Construction Manager is liableIntentionally omitted. 
 
§ 7.6.3 Fees and assessments for the building permit, and for other permits, licenses, and inspections, for which the 
Construction Manager is required by the Contract Documents to pay. 
 
§ 7.6.4 Fees of laboratories for tests required by the Contract Documents; except those related to defective or 
nonconforming Work for which reimbursement is excluded under Article 13 of AIA Document A201–2017 or by other 
provisions of the Contract Documents, and which do not fall within the scope of Section 7.7.3. 
 
§ 7.6.5 Royalties and license fees paid for the use of a particular design, process, or product, required by the Contract 
Documents. 
 
§ 7.6.5.1 The cost of defending suits or claims for infringement of patent rights arising from requirements of the 
Contract Documents, payments made in accordance with legal judgments against the Construction Manager resulting 
from such suits or claims, and payments of settlements made with the Owner’s consent, unless the Construction 
Manager had reason to believe that the required design, process, or product was an infringement of a copyright or a 
patent, and the Construction Manager failed to promptly furnish such information to the Architect as required by Article 
3 of AIA Document A201–2017. The costs of legal defenses, judgments, and settlements shall not be included in the 
Cost of the Work used to calculate the Construction Manager’s Fee or subject to the Guaranteed Maximum Price. 
 
§ 7.6.6 Costs for communications services, electronic equipment, and software, directly related to the Work and located 
at the site, with the Owner’s prior approval. 
 
§ 7.6.7 Costs of document reproductions and delivery charges. 
 
§ 7.6.8 Deposits lost for causes other than the Construction Manager’s negligence or failure to fulfill a specific 
responsibility in the Contract Documents. 
 
§ 7.6.9 Legal, mediation and arbitration costs, including attorneys’ fees, other than those arising from disputes between the 
Owner and Construction Manager, reasonably incurred by the Construction Manager after the execution of this Agreement 
in the performance of the Work and with the Owner’s prior approval, which shall not be unreasonably withheld. 
 
§ 7.6.10 Expenses incurred in accordance with the Construction Manager’s standard written personnel policy for 
relocation and temporary living allowances of the Construction Manager’s personnel required for the Work, with the 
Owner’s prior approval. 
 
§ 7.6.11 That portion of the reasonable expenses of the Construction Manager’s supervisory or administrative personnel 
incurred while traveling in discharge of duties connected with the Work. 
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§ 7.7 Other Costs and Emergencies 
§ 7.7.1 Other costs incurred in the performance of the Work, with the Owner’s prior approval. 
 
§ 7.7.2 Costs incurred in taking action to prevent threatened damage, injury, or loss, in case of an emergency affecting 
the safety of persons and property, as provided in Article 10 of AIA Document A201–2017. 
 
§ 7.7.3 Costs of repairing or correcting damaged or nonconforming Work executed by the Construction Manager, 
Subcontractors, or suppliers, provided that such damaged or nonconforming Work was not caused by the negligence of, 
or failure to fulfill a specific responsibility by, the Construction Manager, and only to the extent that the cost of repair or 
correction is not recovered by the Construction Manager from insurance, sureties, Subcontractors, suppliers, or others. 
 
§ 7.7.4 The costs described in Sections 7.1 through 7.7 shall be included in the Cost of the Work, notwithstanding any 
provision of AIA Document A201–2017 or other Conditions of the Contract which may require the Construction 
Manager to pay such costs, unless such costs are excluded by the provisions of Section 7.9. 
 
§ 7.8 Related Party Transactions 
§ 7.8.1 For purposes of this Section 7.8, the term “related party” shall mean (1) a parent, subsidiary, affiliate, or other 
entity having common ownership of, or sharing common management with, the Construction Manager; (2) any entity in 
which any stockholder in, or management employee of, the Construction Manager holds an equity interest in excess of 
ten percent in the aggregate; (3) any entity which has the right to control the business or affairs of the Construction 
Manager; or (4) any person, or any member of the immediate family of any person, who has the right to control the 
business or affairs of the Construction Manager. 
 
§ 7.8.2 If any of the costs to be reimbursed arise from a transaction between the Construction Manager and a related 
party, the Construction Manager shall comply with the provisions of I.C. 5-16-11 and shall notify the Owner of the 
specific nature of the contemplated transaction, including the identity of the related party and the anticipated cost to be 
incurred, before any such transaction is consummated or cost incurred. If the Owner, after such notification, authorizes 
the proposed transaction in writing, then the cost incurred shall be included as a cost to be reimbursed, and the 
Construction Manager shall procure the Work, equipment, goods, or service, from the related party, as a Subcontractor, 
according to the terms of Article 9. If the Owner fails to authorize the transaction in writing, the Construction Manager 
shall procure the Work, equipment, goods, or service from some person or entity other than a related party according to 
the terms of Article 9. 
 
§ 7.9 Costs Not To Be Reimbursed 
§ 7.9.1 The Cost of the Work shall not include the items listed below: 

.1 Salaries and other compensation of the Construction Manager’s personnel stationed at the Construction 
Manager’s principal office or offices other than the site office, except as specifically provided in Section 
7.2, or as may be provided in Article 14; 

.2 Bonuses, profit sharing, incentive compensation, and any other discretionary payments, paid to anyone 
hired by the Construction Manager or paid to any Subcontractor or vendor, unless the Owner has 
provided prior approval; 

.3 Expenses of the Construction Manager’s principal office and offices other than the site office; 

.4 Overhead and general expenses, except as may be expressly included in Sections 7.1 to 7.7; 

.5 The Construction Manager’s capital expenses, including interest on the Construction Manager’s capital 
employed for the Work; 

.6 Except as provided in Section 7.7.3 of this Agreement, costs due to the negligence of, or failure to fulfill 
a specific responsibility of the Contract by, the Construction Manager, Subcontractors, and suppliers, or 
anyone directly or indirectly employed by any of them or for whose acts any of them may be liable; 

.7 Any cost not specifically and expressly described in Sections 7.1 to 7.7; 

.8 Costs, other than costs included in Change Orders approved by the Owner, that would cause the 
Guaranteed Maximum Price to be exceeded; and 

.9 Costs for services incurred during the Preconstruction Phase. 
 
ARTICLE 8   DISCOUNTS, REBATES, AND REFUNDS 
§ 8.1 Cash discounts obtained on payments made by the Construction Manager shall accrue to the Owner if (1) before 
making the payment, the Construction Manager included the amount to be paid, less such discount, in an Application 
for Payment and received payment from the Owner, or (2) the Owner has deposited funds with the Construction 
Manager with which to make payments; otherwise, cash discounts shall accrue to the Construction Manager. Trade 



AIA Document A133™ – 2019. Copyright © 1991, 2003, 2009, and 2019 by The American Institute of Architects. All rights reserved. WARNING: 
This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA ®  
Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible 
under the law. This draft was produced by AIA software at 10:43:59 ET on 04/09/2020 under Order No.5756941062 which expires on 01/30/2021, 
and is not for resale. 
User Notes:  (843465033) 

 
16 

 

discounts, rebates, refunds, and amounts received from sales of surplus materials and equipment shall accrue to the 
Owner, and the Construction Manager shall make provisions so that they can be obtained. 
 
§ 8.2 Amounts that accrue to the Owner in accordance with the provisions of Section 8.1 shall be credited to the Owner 
as a deduction from the Cost of the Work. 
 
ARTICLE 9   SUBCONTRACTS AND OTHER AGREEMENTS 
§ 9.1 Those portions of the Work that the Construction Manager does not customarily perform with the Construction 
Manager’s own personnel shall be performed under subcontracts or other appropriate agreements with the Construction 
Manager. The Owner may designate specific persons from whom, or entities from which, the Construction Manager 
shall obtain bids. The Construction Manager shall obtain bids from Subcontractors, and from suppliers of materials or 
equipment fabricated especially for the Work, who are qualified to perform that portion of the Work in accordance with 
the requirements of the Contract Documents. The Construction Manager shall deliver such bids to the Architect and 
Owner with an indication as to which bids the Construction Manager intends to accept. The Owner then has the right to 
review the Construction Manager’s list of proposed subcontractors and suppliers in consultation with the Architect and, 
subject to Section 9.1.1, to object to any subcontractor or supplier that is not in compliance with I.C. 36-1-12-4(b)(10) 
or (11). Any advice of the Architect, or approval or objection by the Owner, shall not relieve the Construction Manager 
of its responsibility to perform the Work in accordance with the Contract Documents. The Construction Manager shall 
not be required to contract with anyone to whom the Construction Manager has reasonable objection. 
 
§ 9.1.1 When a specific subcontractor or supplier (1) is recommended to the Owner by the Construction Manager; (2) is 
qualified to perform that portion of the Work; and (3) has submitted a bid that conforms to the requirements of the 
Contract Documents without reservations or exceptions, but the Owner requires that another bid be acceptedspecific 
bidder is later determined not to be in compliance with I.C. 36-1-12-4(b)(10) or (11), then the Construction Manager 
may require that a Change Order be issued to adjust the Guaranteed Maximum Price by the difference between the bid 
of the person or entity recommended to the Owner by the Construction Manager and the amount of the subcontract or 
other agreement actually signed with the person or entity designated by the Ownerthat does comply with I.C. 36-1-12-
4(b)(10) and (11). 
 
§ 9.2 Subcontracts or other agreements shall conform to the applicable payment provisions of this Agreement, and shall 
not be awarded on the basis of cost plus a fee without the Owner’s prior written approval. If a subcontract is awarded on 
the basis of cost plus a fee, the Construction Manager shall provide in the subcontract for the Owner to receive the same 
audit rights with regard to the Subcontractor as the Owner receives with regard to the Construction Manager in Article 
10. The Construction Manager shall require each Subcontractor and supplier to be bound to the Construction Manager 
by the terms of the Contract Documents and to assume toward the Construction Manager all the obligations and 
responsibilities which the Construction Manager assumed toward the Owner. 
 
ARTICLE 10   ACCOUNTING RECORDS 
The Construction Manager shall keep full and detailed records and accounts related to the Cost of the Work, and 
exercise such controls, as may be necessary for proper financial management under this Contract and to substantiate all 
costs incurred. The accounting and control systems shall be satisfactory to the Owner. The Owner and the Owner’s 
auditors shall, during regular business hours and upon reasonable notice, be afforded access to, and shall be permitted to 
audit and copy, the Construction Manager’s records and accounts, including complete documentation supporting 
accounting entries, books, job cost reports, correspondence, instructions, drawings, receipts, subcontracts, 
Subcontractor’s proposals, Subcontractor’s invoices, purchase orders, vouchers, memoranda, and other data relating to 
this Contract. The Construction Manager shall preserve these records for a period of three years after final payment, or 
for such longer period as may be required by law. 
 
ARTICLE 11   PAYMENTS FOR CONSTRUCTION PHASE SERVICES 
§ 11.1 Progress Payments 
§ 11.1.1 Based upon Applications for Payment submitted to the Architect by the Construction Manager, and Certificates 
for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum, to the 
Construction Manager, as provided below and elsewhere in the Contract Documents. 
 
§ 11.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows: 
 
«  » 
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§ 11.1.3 Provided that an Application for Payment is received by the Architect not later than the «fifth  » day of a 
month, the Owner shall make payment of the amount certified to the Construction Manager not later than the «fifth  » 
day of the «following  » month. If an Application for Payment is received by the Architect after the application date 
fixed above, payment of the amount certified shall be made by the Owner not later than «thirty  » ( «30  » ) days after 
the Architect receives the Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ 11.1.4 With each Application for Payment, the Construction Manager shall submit payrolls, petty cash accounts, receipted 
invoices or invoices with check vouchers attached, and any other evidence required by the Owner or Architect to demonstrate 
that payments already made by the Construction Manager on account of the Cost of the Work equal or exceed progress 
payments already received by the Construction Manager, plus payrolls for the period covered by the present Application for 
Payment, less that portion of the progress payments attributable to the Construction Manager’s Fee. In addition to other 
required items, each Application for Payment shall be accompanied by the following, all in form and substance 
reasonably satisfactory to the Owner: 

.1  A current sworn statement from the Construction Manager setting forth all Subcontractors and material 
suppliers with whom the Construction Manager has subcontracted, the amount of each such Subcontract, 
the amount requested for any Subcontractor or material supplier in the Application for Payment, and the 
amount to be paid to the Construction Manager from such progress payment, together with an executed 
waiver of liens and claims from the Construction Manager for the current Application for Payment; and 

.2 Executed conditional waivers of liens and claims from Subcontractors and Construction Manager’s 
material suppliers for the current Application for Payment. 

 
§ 11.1.5 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Construction Manager in accordance with the Contract Documents. The schedule of values shall allocate the entire 
Guaranteed Maximum Price among: (1) the various portions of the Work; (2) any contingency for costs that are 
included in the Guaranteed Maximum Price but not otherwise allocated to another line item or included in a Change 
Order; and (3) the Construction Manager’s Fee. 
 
§ 11.1.5.1 The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy 
as the Architect may require. The schedule of values shall be used as a basis for reviewing the Construction Manager’s 
Applications for Payment. 
 
§ 11.1.5.2 The allocation of the Guaranteed Maximum Price under this Section 11.1.5 shall not constitute a separate 
guaranteed maximum price for the Cost of the Work of each individual line item in the schedule of values. 
 
§ 11.1.5.3 When the Construction Manager allocates costs from a contingency to another line item in the schedule of 
values, the Construction Manager shall submit supporting documentation to the Architect. 
 
§ 11.1.6 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment. The percentage of completion shall be the lesser of (1) the 
percentage of that portion of the Work which has actually been completed, or (2) the percentage obtained by dividing 
(a) the expense that has actually been incurred by the Construction Manager on account of that portion of the Work and 
for which the Construction Manager has made payment or intends to make payment prior to the next Application for 
Payment, by (b) the share of the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of 
values. 
 
§ 11.1.7 In accordance with AIA Document A201–2017 and subject to other provisions of the Contract Documents, the 
amount of each progress payment shall be computed as follows: 
 
§ 11.1.7.1 The amount of each progress payment shall first include: 

.1 That portion of the Guaranteed Maximum Price properly allocable to completed Work as determined by 
multiplying the percentage of completion of each portion of the Work by the share of the Guaranteed 
Maximum Price allocated to that portion of the Work in the most recent schedule of values; 

.2 That portion of the Guaranteed Maximum Price properly allocable to materials and equipment delivered 
and suitably stored at the site for subsequent incorporation in the completed construction or, if approved 
in writing in advance by the Owner, suitably stored off the site at a location agreed upon in writing; 
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.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified; and 

.4 The Construction Manager’s Fee, computed upon the Cost of the Work described in the preceding 
Sections 11.1.7.1.1 and 11.1.7.1.2 at the rate stated in Section 6.1.2 or, if the Construction Manager’s Fee 
is stated as a fixed sum in that Section, an amount that bears the same ratio to that fixed-sum fee as the 
Cost of the Work included in Sections 11.1.7.1.1 and 11.1.7.1.2 bears to a reasonable estimate of the 
probable Cost of the Work upon its completion. 

 
§ 11.1.7.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3 Any amount for which the Construction Manager does not intend to pay a Subcontractor or material 
supplier, unless the Work has been performed by others the Construction Manager intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which the 
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in 
Article 9 of AIA Document A201–2017; 

.5 The shortfall, if any, indicated by the Construction Manager in the documentation required by Section 
11.1.4 to substantiate prior Applications for Payment, or resulting from errors subsequently discovered 
by the Owner’s auditors in such documentation; and 

.6 Retainage withheld pursuant to Section 11.1.8. 
 
§ 11.1.8 Retainage 
§ 11.1.8.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 
 
«Ten percent (10%)» 
 
§ 11.1.8.1.1 The following items are not subject to retainage: 
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 
 
«NA  » 
 
§ 11.1.8.2 Reduction or limitation of retainage, if any, shall be as follows: 
(If the retainage established in Section 11.1.8.1 is to be modified prior to Substantial Completion of the entire Work, 
insert provisions for such modification.) 
 
« When the entire Work is 50% complete, no further retainage will be withheld    » 
 
§ 11.1.8.3 Except as set forth in this Section 11.1.8.3, upon Substantial Completion of the Work, the Construction 
Manager may submit an Application for Payment that includes the retainage withheld from prior Applications for 
Payment pursuant to this Section 11.1.8. The Application for Payment submitted at Substantial Completion shall not 
include retainage as follows: 
(Insert any other conditions for release of retainage, such as upon completion of the Owner’s audit and reconciliation, 
upon Substantial Completion.) 
 
«For uncompleted or uncorrected items, an amount equal to two hundred percent (200%) of the value of each item as 
determined by the Architect shall be withheld until the item is completed. » 
 
§ 11.1.9 If final completion of the Work is materially delayed through no fault of the Construction Manager, the Owner 
shall pay the Construction Manager any additional amounts in accordance with Article 9 of AIA Document A201–2017. 
 
§ 11.1.10 Except with the Owner’s prior written approval, t The Construction Manager shall not make advance 
payments to suppliers for materials or equipment which have not been delivered and suitably stored at the site. 
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§ 11.1.11 The Owner and the Construction Manager shall agree upon a mutually acceptable procedure for review and 
approval of payments to Subcontractors, and the percentage of retainage held on Subcontracts, and the Construction 
Manager shall execute subcontracts in accordance with those agreements. 
 
§ 11.1.12 In taking action on the Construction Manager’s Applications for Payment the Architect shall be entitled to rely 
on the accuracy and completeness of the information furnished by the Construction Manager, and such action shall not 
be deemed to be a representation that (1) the Architect has made a detailed examination, audit, or arithmetic 
verification, of the documentation submitted in accordance with Section 11.1.4 or other supporting data; (2) that the 
Architect has made exhaustive or continuous on-site inspections; or (3) that the Architect has made examinations to 
ascertain how or for what purposes the Construction Manager has used amounts previously paid on account of the 
Contract. Such examinations, audits, and verifications, if required by the Owner, will be performed by the Owner’s 
auditors acting in the sole interest of the Owner. 
 
§ 11.2 Final Payment 
§ 11.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Construction Manager when 

.1 the Construction Manager has fully performed the Contract, except for the Construction Manager’s 
responsibility to correct Work as provided in Article 12 of AIA Document A201–2017, and to satisfy 
other requirements, if any, which extend beyond final payment; 

.2 the Construction Manager has submitted a final accounting for the Cost of the Work and a final 
Application for Payment;  

.3 the Owner has received from the Construction Manager all certifications, maintenance manuals, 
operating instructions, written guarantees, warranties relating to the Work, and assignments of all 
guarantees and warranties from Subcontractors, vendors, suppliers, or manufacturers, all as required by 
the Contract Documents; 

.4  the Construction Manager has delivered to the Owner final conditional releases and waivers of liens and 
claims from Construction Manager and all Subcontractors and suppliers having lien or claim rights with 
respect to the Work performed under the Contract in a form acceptable to Owner and an affidavit that so 
far as Construction Manager has knowledge or information, the releases include and cover all materials 
and services for which a claim could be filed; and 

.53 a final Certificate for Payment has been issued by the Architect in accordance with Section 11.2.2.2. 
 
§ 11.2.2 Within 30 days of the Owner’s receipt of the Construction Manager’s final accounting for the Cost of the 
Work, the Owner shall conduct an audit of the Cost of the Work or notify the Architect that it will not conduct an audit. 
 
§ 11.2.2.1 If the Owner conducts an audit of the Cost of the Work, the Owner shall, within 10 days after completion of 
the audit, submit a written report based upon the auditors’ findings to the Architect. 
 
§ 11.2.2.2 Within seven days after receipt of the written report described in Section 11.2.2.1, or receipt of notice that the 
Owner will not conduct an audit, and provided that the other conditions of Section 11.2.1 have been met, the Architect 
will either issue to the Owner a final Certificate for Payment with a copy to the Construction Manager, or notify the 
Construction Manager and Owner in writing of the Architect’s reasons for withholding a certificate as provided in 
Article 9 of AIA Document A201–2017. The time periods stated in this Section 11.2.2 supersede those stated in Article 
9 of AIA Document A201–2017. The Architect is not responsible for verifying the accuracy of the Construction 
Manager’s final accounting. 
 
§ 11.2.2.3 If the Owner’s auditors’ report concludes that the Cost of the Work, as substantiated by the Construction 
Manager’s final accounting, is less than claimed by the Construction Manager, the Construction Manager shall be 
entitled to request mediation of the disputed amount without seeking an initial decision pursuant to Article 15 of AIA 
Document A201–2017. A request for mediation shall be made by the Construction Manager within 30 days after the 
Construction Manager’s receipt of a copy of the Architect’s final Certificate for Payment. Failure to request mediation 
within this 30-day period shall result in the substantiated amount reported by the Owner’s auditors becoming binding on 
the Construction Manager. Pending a final resolution of the disputed amount, the Owner shall pay the Construction 
Manager the amount certified in the Architect’s final Certificate for Payment. 
 
§ 11.2.3 The Owner’s final payment to the Construction Manager shall be made no later than 30 days after the issuance 
of the Architect’s final Certificate for Payment, or as follows: 
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« As required by I.C. 36-1-12-14(f),   » 
 
§ 11.2.4 If, subsequent to final payment, and at the Owner’s request, the Construction Manager incurs costs, described 
in Sections 7.1 through 7.7, and not excluded by Section 7.9, to correct defective or nonconforming Work, provided that 
such defective or nonconforming Work was not caused by the negligence of, or failure to fulfill a specific responsibility 
by, the Construction Manager, and only to the extent that the cost of repair or correction is not recovered by the 
Construction Manager from insurance, sureties, Subcontractors, suppliers, or others, the Owner shall reimburse the 
Construction Manager for such costs, and the Construction Manager’s Fee applicable thereto, on the same basis as if 
such costs had been incurred prior to final payment, but not in excess of the Guaranteed Maximum Price. If adjustments 
to the Contract Sum are provided for in Section 6.1.7, the amount of those adjustments shall be recalculated, taking into 
account any reimbursements made pursuant to this Section 11.2.4 in determining the net amount to be paid by the 
Owner to the Construction Manager. 
 
§ 11.3 Interest 
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or 
in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. 
(Insert rate of interest agreed upon, if any.) 
 
«WSJ Prime Rate plus two percent (2  » %) «  » 
 
ARTICLE 12   DISPUTE RESOLUTION 
§ 12.1 Initial Decision Maker 
§ 12.1.1 Any Claim between the Owner and Construction Manager shall be resolved in accordance with the provisions 
set forth in this Article 12 and Article 15 of A201–2017. However, for Claims arising from or relating to the 
Construction Manager’s Preconstruction Phase services, no decision by the Initial Decision Maker shall be required as a 
condition precedent to mediation or binding dispute resolution, and Section 12.1.2 of this Agreement shall not apply. 
 
§ 12.1.2 The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017 for 
Claims arising from or relating to the Construction Manager’s Construction Phase services, unless the parties appoint 
below another individual, not a party to the Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.) 
 
«  » 
«  » 
«  » 
«  » 
 
§ 12.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 
 

[ «  » ] Arbitration pursuant to Article 15 of AIA Document A201–2017 
 
[ « X » ] Litigation in a court of competent jurisdiction 
 
[ «  » ] Other: (Specify) 

 
«  » 

 
If the Owner and Construction Manager do not select a method of binding dispute resolution, or do not subsequently 
agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a 
court of competent jurisdiction. 
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ARTICLE 13   TERMINATION OR SUSPENSION 
§ 13.1 Termination Prior to Execution of the Guaranteed Maximum Price Amendment 
§ 13.1.1 If the Owner and the Construction Manager do not reach an agreement on the Guaranteed Maximum Price, the 
Owner may terminate this Agreement upon not less than seven days’ written notice to the Construction Manager, and 
the Construction Manager may terminate this Agreement, upon not less than seven days’ written notice to the Owner. 
 
§ 13.1.2 In the event of termination of this Agreement pursuant to Section 13.1.1, the Construction Manager shall be 
compensated for Preconstruction Phase services and Work performed prior to receipt of a notice of termination, in 
accordance with the terms of this Agreement. In no event shall the Construction Manager’s compensation under this 
Section exceed the compensation set forth in Section 5.1. 
 
§ 13.1.3 Prior to the execution of the Guaranteed Maximum Price Amendment, the Owner may terminate this 
Agreement upon not less than seven days’ written notice to the Construction Manager for the Owner’s convenience and 
without cause, and the Construction Manager may terminate this Agreement, upon not less than seven days’ written 
notice to the Owner, for the reasons set forth in Article 14 of A201–2017. 
 
§ 13.1.4 In the event of termination of this Agreement pursuant to Section 13.1.3, the Construction Manager shall be 
equitably compensated for Preconstruction Phase services and Work performed prior to receipt of a notice of 
termination. In no event shall the Construction Manager’s compensation under this Section exceed the compensation set 
forth in Section 5.1. 
 
§ 13.1.5 If the Owner terminates the Contract pursuant to Section 13.1.3 after the commencement of the Construction 
Phase but prior to the execution of the Guaranteed Maximum Price Amendment, the Owner shall pay to the 
Construction Manager an amount calculated as follows, which amount shall be in addition to any compensation paid to 
the Construction Manager under Section 13.1.4: 

.1 Take the Cost of the Work incurred by the Construction Manager to the date of termination; 

.2 Add the Construction Manager’s Fee computed upon the Cost of the Work to the date of termination at 
the rate stated in Section 6.1 or, if the Construction Manager’s Fee is stated as a fixed sum in that 
Section, an amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of 
termination bears to a reasonable estimate of the probable Cost of the Work upon its completion; and 

.3 Subtract the aggregate of previous payments made by the Owner for Construction Phase services. 
 
§ 13.1.6 The Owner shall also pay the Construction Manager fair compensation, either by purchase or rental at the 
election of the Owner, for any equipment owned by the Construction Manager that the Owner elects to retain and that is 
not otherwise included in the Cost of the Work under Section 13.1.5.1. To the extent that the Owner elects to take legal 
assignment of subcontracts and purchase orders (including rental agreements), the Construction Manager shall, as a 
condition of receiving the payments referred to in this Article 13, execute and deliver all such papers and take all such 
steps, including the legal assignment of such subcontracts and other contractual rights of the Construction Manager, as 
the Owner may require for the purpose of fully vesting in the Owner the rights and benefits of the Construction 
Manager under such subcontracts or purchase orders. All Subcontracts, purchase orders and rental agreements entered 
into by the Construction Manager will contain provisions allowing for assignment to the Owner as described above. 
 
§ 13.1.6.1 If the Owner accepts assignment of subcontracts, purchase orders or rental agreements as described above, 
the Owner will reimburse or indemnify the Construction Managerbe responsible for all costs arising under the 
subcontract, purchase order or rental agreement not already paid to the Construction Manager, if those costs would have 
been reimbursable as Cost of the Work if the contract had not been terminated. If the Owner chooses not to accept 
assignment of any subcontract, purchase order or rental agreement that would have constituted a Cost of the Work had 
this agreement not been terminated, the Construction Manager will terminate the subcontract, purchase order or rental 
agreement and the Owner will pay the Construction Manager the costs necessarily incurred by the Construction 
Manager because of such termination. 
 
§ 13.2 Termination or Suspension Following Execution of the Guaranteed Maximum Price Amendment 
§ 13.2.1 Termination 
The Contract may be terminated by the Owner or the Construction Manager as provided in Article 14 of AIA Document 
A201–2017. 
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§ 13.2.2 Termination by the Owner for Cause 
§ 13.2.2.1 If the Owner terminates the Contract for cause as provided in Article 14 of AIA Document A201–2017, the 
amount, if any, to be paid to the Construction Manager under Article 14 of AIA Document A201–2017 shall not cause 
the Guaranteed Maximum Price to be exceeded, nor shall it exceed an amount calculated as follows: 

.1 Take the Cost of the Work incurred by the Construction Manager to the date of termination; 

.2 Add the Construction Manager’s Fee, computed upon the Cost of the Work to the date of termination at 
the rate stated in Section 6.1 or, if the Construction Manager’ Fee is stated as a fixed sum in that Section, 
an amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of 
termination bears to a reasonable estimate of the probable Cost of the Work upon its completion; 

.3 Subtract the aggregate of previous payments made by the Owner; and 

.4 Subtract the costs and damages incurred, or to be incurred, by the Owner under Article 14 of AIA 
Document A201–2017. 

 
§ 13.2.2.2 The Owner shall also pay the Construction Manager fair compensation, either by purchase or rental at the 
election of the Owner, for any equipment owned by the Construction Manager that the Owner elects to retain and that is 
not otherwise included in the Cost of the Work under Section 13.2.2.1.1. To the extent that the Owner elects to take 
legal assignment of subcontracts and purchase orders (including rental agreements), the Construction Manager shall, as 
a condition of receiving the payments referred to in this Article 13, execute and deliver all such papers and take all such 
steps, including the legal assignment of such subcontracts and other contractual rights of the Construction Manager, as 
the Owner may require for the purpose of fully vesting in the Owner the rights and benefits of the Construction 
Manager under such subcontracts or purchase orders. 
 
§ 13.2.3 Termination by the Owner for Convenience 
If the Owner terminates the Contract for convenience in accordance with Article 14 of AIA Document A201–2017, then 
the Owner shall pay the Construction Manager a termination fee as follows: 
(Insert the amount of or method for determining the fee, if any, payable to the Construction Manager following a 
termination for the Owner’s convenience.) 
 
«  » 
 
§ 13.3 Termination by the Owner for Construction Manager Employment of Known Unauthorized Aliens 
§ 13.3.1  If the Construction Manager violates the provisions of Section 13.9.5, the Construction Manager shall remedy 
the violation not later than thirty (30) days after the date the Owner notifies the Construction Manager of the violation.  
If the Construction Manager fails to remedy the violation within such thirty (30) day period, the Owner shall terminate 
the Contract unless the Owner, in its sole and absolute discretion, determines that terminating the Contract would be 
detrimental to the public interest or to public property, in which event the Owner may elect to allow the Contract to 
remain in effect until the Owner procures a new contractor to perform the Work; provided, however, if the Owner so 
elects to allow the Contract to remain in effect for any amount of time, the Owner retains the right to immediately 
terminate the Contract thereafter even if a new contractor is not yet procured. 
 
§ 13.3.2  If the Contract is terminated by the Owner pursuant to Section 14.5.1, the Construction Manager shall be liable 
to the Owner for actual damages. 
 
§ 13.4 Termination by the Owner for Construction Manager for Failure to Comply with I.C. 4-13-18 
§ 13.4.1 The Construction Manager shall implement the employee drug testing program described in the contractor's 
plan as required by I.C. 4-13-18. If the Construction Manager fails to implement its employee drug testing program 
during the term of the Contract; fails to provide information regarding implementation of the Construction Manager’s 
employee drug testing program at the request of the Owner; or provides to the Owner false information regarding the 
Construction Manager’s employee drug testing program; the Owner may terminate the Contract for cause as provided in 
Section 13.2.2. 
 
§ 13.3 Suspension 
The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017; in such case, the 
Guaranteed Maximum Price and Contract Time shall be increased as provided in Article 14 of AIA Document A201–
2017, except that the term “profit” shall be understood to mean the Construction Manager’s Fee as described in Sections 
6.1 and 6.3.5 of this Agreement. 
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ARTICLE 14   MISCELLANEOUS PROVISIONS 
§ 14.1 Terms in this Agreement shall have the same meaning as those in A201–2017. Where reference is made in this 
Agreement to a provision of AIA Document A201–2017 or another Contract Document, the reference refers to that 
provision as amended or supplemented by other provisions of the Contract Documents. 
 
§ 14.2 Successors and Assigns 
§ 14.2.1 The Owner and Construction Manager, respectively, bind themselves, their partners, successors, assigns and 
legal representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as 
provided in Section 14.2.2 of this Agreement, and in Section 13.2.2 of A201–2017, neither party to the Contract shall 
assign the Contract as a whole without written consent of the other. If either party attempts to make an assignment 
without such consent, that party shall nevertheless remain legally responsible for all obligations under the Contract. 
 
§ 14.2.2 The Owner may, without consent of the Construction Manager, assign the Contract to a lender providing 
construction financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract 
Documents. The Construction Manager shall execute all consents reasonably required to facilitate the assignment. 
 
§ 14.3 Insurance and Bonds 
§ 14.3.1 Preconstruction Phase 
The Construction Manager shall maintain the following insurance for the duration of the Preconstruction Services 
performed under this Agreement. If any of the requirements set forth below exceed the types and limits the Construction 
Manager normally maintains, the Owner shall reimburse the Construction Manager for any additional cost. 
 
§ 14.3.1.1 Commercial General Liability with policy limits of not less than «One Million Dollars  » ($ «1,000,000  » ) 
for each occurrence and  «Two Million Dollars  » ($ «2,000,000  » ) in the aggregate for bodily injury and property 
damage. 
 
§ 14.3.1.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Construction Manager 
with policy limits of not less than «One Million Dollars  » ($ «1,000,000  » ) per accident for bodily injury, death of any 
person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any 
other statutorily required automobile coverage. 
 
§ 14.3.1.3 The Construction Manager may achieve the required limits and coverage for Commercial General Liability 
and Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided that 
such primary and excess or umbrella liability insurance policies have policy limits of not less than $10,000,000.00 and 
result in the same or greater coverage as the coverages required  under Sections 14.3.1.1 and 14.3.1.2, and in no event 
shall any excess or umbrella liability insurance provide narrower coverage than the primary policy. The excess policy 
shall not require the exhaustion of the underlying limits only through the actual payment by the underlying insurers. 
 
§ 14.3.1.4 Workers’ Compensation at statutory limits and Employers Liability with policy limits not less than  «One 
Million Dollars  » ($ «1,000,000  » ) each accident, «One Million Dollars  » ($ «1,000,000  » ) each employee, and 
«One Million Dollars  » ($ «1,000,000  » ) policy limit. 
 
§ 14.3.1.5 Professional Liability covering negligent acts, errors and omissions in the performance of professional 
services, with policy limits of not less than «One Million Dollars  » ($ «1,000,000  » ) per claim and «Two Million 
Dollars  » ($ «2,000,000  » ) in the aggregate. 
 
§ 14.3.1.6 Other Insurance 
(List below any other insurance coverage to be provided by the Construction Manager and any applicable limits.) 

 
Coverage Limits 
Cyber Liability 
Employee Theft/Crime Coverage 
Pollution Liability   

$500,000 
$250,000 
$1,000,000 
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§ 14.3.1.7 Additional Insured Obligations. To the fullest extent permitted by law, the Construction Manager shall cause 
the primary and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the 
Owner as an additional insured for claims caused in whole or in part by the Construction Manager’s negligent acts or 
omissions. The additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance 
policies and shall apply to both ongoing and completed operations. 
 
§ 14.3.1.8 The Construction Manager shall provide certificates of insurance to the Owner that evidence compliance with 
the requirements in this Section 14.3.1. 
 
§ 14.3.2 Construction Phase 
After execution of the Guaranteed Maximum Price Amendment, the Owner and the Construction Manager shall 
purchase and maintain insurance as set forth in AIA Document A133™–2019, Standard Form of Agreement Between 
Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a 
Guaranteed Maximum Price, Exhibit B, Insurance and Bonds, and elsewhere in the Contract Documents. 
 
§ 14.3.2.1 The Construction Manager shall provide bonds as set forth in AIA Document A133™–2019 Exhibit B, and 
elsewhere in the Contract Documents. 
 
§ 14.4 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 
 
«  » 
 
§ 14.5 Other provisions: 
 
«§ 11.5.1 All notices or other communications required or permitted to be given to any party under this Agreement shall 
be in writing and shall be considered as properly given or made (i) upon the date of personal delivery if so made, (ii) 
one business day after deposit with a nationally recognized overnight courier service, or (iii) five (5) business days 
following mailing by first class mail with the United States Postal Service, postage prepaid, certified mail, return receipt 
requested and addressed to the parties at the addresses set forth one the first page of this Agreement. Any party hereto 
may change its notice address by giving the other party ten (10) days advance written notice of such change of address. 
 
§ 11.5.2 Independent Contractor 
The Construction Manager shall perform its duties hereunder as an independent contractor and not as an employee of 
the Owner. Neither Construction Manager nor any agent or employee of Construction Manager shall be or shall be 
deemed to be an agent or employee of Owner. Construction Manager shall pay when due all required employment taxes 
and income tax withholding, including all federal and state income tax on any monies paid pursuant to this Agreement. 
Construction Manager acknowledges that Construction Manager and its employees are not entitled to tax withholding, 
worker’s compensation, unemployment compensation, or any employee benefits, statutory or otherwise. Contractor 
shall have no authorization, express or implied, to bind owner to any agreements, liability, or understanding except as 
expressly set forth herein. Construction Manager shall be solely responsible for the acts of Construction Manager, its 
employees, and agents.  
 
§ 11.5.3 Investment Activities with Iran 
Pursuant to Indiana Code 5-22-16.5-11, contractors who have dealings with the government of Iran are deemed to be 
Non-responsible bidders for the purposes of submitting an offer in response to a solicitation; submitting a bid, offer, or 
proposal relating to a public works project; or entering into a contract to provide supplies or services with the state or a 
political subdivision.  Pursuant to I.C.  5-22-16.5-9, the Indiana Department of Administration shall develop and update 
a list of contractors the Department determines to be engaged in investment activities in Iran.  The undersigned, on 
behalf of Contractor, being first duly sworn, deposes and states that Contractor is not currently on the list kept by the 
Indiana Department of Administration, and has not engaged in any activity which will cause Contractor to be added to 
said list. 
 
§ 11.5.4 Funds Availability 
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Financial obligations, if any, of Owner payable after the current fiscal year are contingent upon funds for that purpose 
being appropriated, budgeted and otherwise made available.  
 
§ 13.8 Antidiscrimination Provisions 
As required by Indiana Code ch. 5-16-6, the Construction Manager agrees: (a) that in the hiring of employees for the 
performance of the Work under this Contract or any subcontract hereunder, no contractor, or subcontractor, nor any 
person acting on behalf of such contractor or subcontractor, shall, by reason of race, religion, color, sex, national origin 
or ancestry, discriminate against any citizen of the state of Indiana who is qualified and available to perform the work to 
which the employment relates; (b) that no contractor, subcontractor, nor any person on his behalf shall, in any manner, 
discriminate against or intimidate any employee hired for the performance of the Work under this Contract on account 
of race, religion, color, sex, national origin or ancestry; (c) that there may be deducted from the amount payable to the 
Construction Manager by the Owner a penalty of five dollars ($5.00) for each person for each calendar day during 
which such person was discriminated against or intimidated in violation of the provisions of this Contract; and (d) that 
this Contract may be cancelled or terminated by the Owner, and all money due or to become due hereunder may be 
forfeited, for a second or any subsequent violation of the terms or conditions of this section of the Contract. 
 
§ 13.9 Unauthorized Aliens 
§ 13.9.1 The “E-Verify program” means the electronic verification of work authorization program of the Illegal 
Immigration Reform and Immigration Responsibility Act of 1996 (P.L. 104-208), Division C, Title IV, s. 403(a), as 
amended, operated by the United States Department of Homeland Security or a successor work authorization program 
designated by the United States Department of Homeland Security or other federal agency authorized to verify the work 
authorization status of newly hired employees under the Immigration Reform and Control Act of 1986 (P.L. 99-603). 
 
§ 13.9.2 “Unauthorized alien” has the meaning set forth in 8 U.S.C. 1324a(h)(3). 
 
§ 13.9.3 As required by Ind. Code § 22-5-1.7, the Contractor shall enroll in and verify the work eligibility status of all 
newly hired employees of the Contractor through the E-Verify program, unless the E-Verify program no longer exists. 
This provision applies to any contract for services entered into or renewed between Owner and Contractor after June 30, 
2011.  
 
§ 13.9.4 Not later than the date of execution of the Agreement, the Contractor shall sign an affidavit affirming that the 
Contractor does not knowingly employ an unauthorized alien.   
 
§ 13.9.5 The Contractor may not knowingly employ or contract with an unauthorized alien or retain an employee or 
contract with a person that the Contractor subsequently learns is an unauthorized alien. 
 
§ 13.9.6 As required by Ind. Code § 22-5-1.7, the Contractor shall require its Subcontractors to certify to the Contractor 
that the Subcontractor, at the time of certification, does not knowingly employ or contract with an unauthorized alien 
and has enrolled and is participating in the E-Verify program.  The Contractor shall maintain on file such certifications 
throughout the duration of the contract with the Subcontractor.  » 
 
ARTICLE 15   SCOPE OF THE AGREEMENT 
§ 15.1 This Agreement represents the entire and integrated agreement between the Owner and the Construction 
Manager and supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement 
may be amended only by written instrument signed by both Owner and Construction Manager. 
 
§ 15.2 The following documents comprise the Agreement: 

.1 AIA Document A133™–2019, Standard Form of Agreement Between Owner and Construction Manager 
as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed 
Maximum Price 

.2 AIA Document A133™-2019, Exhibit A, Guaranteed Maximum Price Amendment, if executed 

.3 AIA Document A133™–2019, Exhibit B, Insurance and Bonds 

.4 AIA Document A201™–2017, General Conditions of the Contract for Construction, as modified 

.5 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 
(Insert the date of the E203-2013 incorporated into this Agreement.) 

 
«  » 
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.6 Other Exhibits: 

(Check all boxes that apply.) 
 

[ «  » ] AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as 
Constructor Edition, dated as indicated below: 
(Insert the date of the E234-2019 incorporated into this Agreement.) 

 
 «  » 

 
[ «  » ] Supplementary and other Conditions of the Contract: 

 
Document Title Date Pages 
      

 
.7 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Construction Manager’s bid or proposal, portions of Addenda relating to bidding or 
proposal requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.) 

 
«Exhibit C – Effort Schedule  » 

 
 
This Agreement is entered into as of the day and year first written above. 
 
 

       

OWNER (Signature)  CONSTRUCTION MANAGER (Signature) 

«  »«  »  «  »«  » 
(Printed name and title)  (Printed name and title) 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

AIA Document A201™–2017, 
General Conditions of the 
Contract for Construction, 
is adopted in this document 
by reference. Do not use 
with other general 
conditions unless this 
document is modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

This Amendment dated the «  » day of «  » in the year «2023  », is incorporated into the 
accompanying AIA Document A133™–2019, Standard Form of Agreement Between 
Owner and Construction Manager as Constructor where the basis of payment is the Cost 
of the Work Plus a Fee with a Guaranteed Maximum Price dated the «  » day of «  » in 
the year «2021  » (the “Agreement”) 
(In words, indicate day, month, and year.) 
 
for the following PROJECT: 
(Name and address or location) 
 
«2024 High School Renovation Project 
Tipton Community School Corporation Greenhouse» 
«Tipton, Indiana  » 
 
THE OWNER: 
(Name, legal status, and address) 
 
«Tipton Community School Corporation  »«  » 
«1051 South Main Street 
Tipton, Indiana  46072  » 
 
THE CONSTRUCTION MANAGER: 
(Name, legal status, and address) 
 
«  »«  » 
«  » 
 
TABLE OF ARTICLES 
 
A.1 GUARANTEED MAXIMUM PRICE 
 
A.2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
A.3 INFORMATION UPON WHICH AMENDMENT IS BASED 
 
A.4 CONSTRUCTION MANAGER’S CONSULTANTS, CONTRACTORS, DESIGN 

PROFESSIONALS, AND SUPPLIERS 
 
ARTICLE A.1   GUARANTEED MAXIMUM PRICE 
§ A.1.1 Guaranteed Maximum Price 
Pursuant to Section 3.2.6 of the Agreement, the Owner and Construction Manager 
hereby amend the Agreement to establish a Guaranteed Maximum Price. As agreed by 
the Owner and Construction Manager, the Guaranteed Maximum Price is an amount that 
the Contract Sum shall not exceed. The Contract Sum consists of the Construction 
Manager’s Fee plus the Cost of the Work, as that term is defined in Article 6 of the 
Agreement. 
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§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed  «  » ($ «  » ), subject to additions 
and deductions by Change Order as provided in the Contract Documents. 
 
§ A.1.1.2 Itemized Statement of the Guaranteed Maximum Price. Provided below is an itemized statement of the 
Guaranteed Maximum Price organized by trade categories, including allowances; the Construction Manager’s 
contingency; alternates; the Construction Manager’s Fee; and other items that comprise the Guaranteed Maximum Price 
as defined in Section 3.2.1 of the Agreement. 
(Provide itemized statement below or reference an attachment.) 
 
«  » 
 
§ A.1.1.3 The Construction Manager’s Fee is set forth in Section 6.1.2 of the Agreement. 
 
§ A.1.1.4 The method of adjustment of the Construction Manager’s Fee for changes in the Work is set forth in Section 
6.1.3 of the Agreement. 
 
§ A.1.1.5 Alternates 
§ A.1.1.5.1 Alternates, if any, included in the Guaranteed Maximum Price: 
 

Item Price 
    

 
§ A.1.1.5.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Exhibit A. Upon acceptance, the Owner shall issue a Modification to the Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 
 

Item Price Conditions for Acceptance 
     

 
§ A.1.1.6 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
ARTICLE A.2   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ A.2.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 
 [ «  » ] The date of execution of this Amendment. 
 
 [ «  » ] Established as follows: 

 (Insert a date or a means to determine the date of commencement of the Work.) 
 

«  » 
 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of execution of 
this Amendment. 
 
§ A.2.2 Unless otherwise provided, the Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. The Contract Time shall be measured from the date of 
commencement of the Work. 
 
§ A.2.3 Substantial Completion 
§ A.2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Construction 
Manager shall achieve Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 
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 [ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work. 

 
 [ «  » ] By the following date: «  » 
 
§ A.2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Construction Manager shall achieve 
Substantial Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
    

 
§ A.2.3.3 If the Construction Manager fails to achieve Substantial Completion as provided in this Section A.2.3, 
liquidated damages, if any, shall be assessed as set forth in Section 6.1.6 of the Agreement. 
 
ARTICLE A.3   INFORMATION UPON WHICH AMENDMENT IS BASED 
§ A.3.1 The Guaranteed Maximum Price and Contract Time set forth in this Amendment are based on the Contract 
Documents and the following: 
 
§ A.3.1.1 The following Supplementary and other Conditions of the Contract: 
 

Document Title Date Pages 
      

 
§ A.3.1.2 The following Specifications: 
(Either list the Specifications here, or refer to an exhibit attached to this Amendment.) 
 
«  » 
 

Section Title Date Pages 
      

 
§ A.3.1.3 The following Drawings: 
(Either list the Drawings here, or refer to an exhibit attached to this Amendment.) 
 
«  » 
 

Number Title Date 
     

 
§ A.3.1.4 The Sustainability Plan, if any: 
(If the Owner identified a Sustainable Objective in the Owner’s Criteria, identify the document or documents that 
comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The 
Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures; 
implementation strategies selected to achieve the Sustainable Measures; the Owner’s and Construction Manager’s 
roles and responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews, 
testing or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required 
for the Project, as those terms are defined in Exhibit C to the Agreement.) 
 

Title Date Pages 
     

 
Other identifying information:  
 
§ A.3.1.5 Allowances, if any, included in the Guaranteed Maximum Price: 
(Identify each allowance.) 
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Item Price 
    

 
§ A.3.1.6 Assumptions and clarifications, if any, upon which the Guaranteed Maximum Price is based: 
(Identify each assumption and clarification.) 
 
«  » 
 
§ A.3.1.7 The Guaranteed Maximum Price is based upon the following other documents and information: 
(List any other documents or information here, or refer to an exhibit attached to this Amendment.) 
 
«  » 
 
ARTICLE A.4   CONSTRUCTION MANAGER’S CONSULTANTS, CONTRACTORS, DESIGN PROFESSIONALS, AND 
SUPPLIERS 
§ A.4.1 The Construction Manager shall retain the consultants, contractors, design professionals, and suppliers, 
identified below: 
(List name, discipline, address, and other information.) 
 
«  » 
 
This Amendment to the Agreement entered into as of the day and year first written above. 
 
 

       

OWNER (Signature)  CONSTRUCTION MANAGER (Signature) 

«  »«  »  «  »«  » 
(Printed name and title)  (Printed name and title) 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

This document is intended 
to be used in conjunction 
with AIA Document A201™–
2017, General Conditions of 
the Contract for 
Construction. Article 11 of 
A201™–2017 contains 
additional insurance 
provisions. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the 
Construction Manager, dated the «  » day of «  » in the year «2021  » 
(In words, indicate day, month and year.) 
 
for the following PROJECT: 
(Name and location or address) 
 
«2024 High School Renovation Project 
Tipton Community School Corporation» 
«Tipton, Indiana  » 
 
THE OWNER: 
(Name, legal status, and address) 
 
« Tipton Community School Corporation  »«  » 
«1051 South Main Street 
Tipton, Indiana  46072 » 
 
THE CONSTRUCTION MANAGER: 
(Name, legal status, and address) 
 
«  »«  » 
«  » 
 
TABLE OF ARTICLES 
 
B.1 GENERAL 
 
B.2 OWNER’S INSURANCE 
 
B.3 CONSTRUCTION MANAGER’S INSURANCE AND BONDS 
 
B.4 SPECIAL TERMS AND CONDITIONS 
 
ARTICLE B.1   GENERAL 
The Owner and Construction Manager shall purchase and maintain insurance, and 
provide bonds, as set forth in this Exhibit. As used in this Exhibit, the term General 
Conditions refers to AIA Document A201™–2017, General Conditions of the Contract 
for Construction. 
 
ARTICLE B.2   OWNER’S INSURANCE 
§ B.2.1 General 
Prior to commencement of the Work, the Owner shall secure the insurance, and provide 
evidence of the coverage, required under this Article B.2 and, upon the Construction 
Manager’s request, provide a copy of the property insurance policy or policies required 
by Section B.2.3. The copy of the policy or policies provided shall contain all applicable 
conditions, definitions, exclusions, and endorsements. 
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§ B.2.2 Liability Insurance 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability insurance. 
 
§ B.2.3 Required Property Insurance 
§ B.2.3.1 Unless this obligation is placed on the Construction Manager pursuant to Section B.3.3.2.1, the Owner 
shall purchase and maintain, from an insurance company or insurance companies lawfully authorized to issue 
insurance in the jurisdiction where the Project is located, property insurance written on a builder's risk “all-risks” 
completed value or equivalent policy form and sufficient to cover the total value of the entire Project on a 
replacement cost basis. The Owner’s property insurance coverage shall be no less than the amount of the initial 
Contract Sum, plus the value of subsequent Modifications and labor performed and materials or equipment supplied 
by others. The property insurance shall be maintained until Substantial Completion and thereafter as provided in 
Section B.2.3.1.3, unless otherwise provided in the Contract Documents or otherwise agreed in writing by the parties 
to this Agreement. This insurance shall include the interests of the Owner, Construction Manager, Subcontractors, 
and Sub-subcontractors in the Project as insureds. This insurance shall include the interests of mortgagees as loss 
payees. Such property insurance shall not cover any tools, apparatus, machinery, scaffolding, hoists, forms, staging, 
shoring and other similar items commonly referred to as construction equipment, which may be on the site and the 
capital value of which is not included in the Work.  The Construction Manager, at its own expense, shall make its 
own arrangement for any insurance it may require on such construction equipment, and shall require all 
Subcontractors to do the same. 
 
§ B.2.3.1.1 Causes of Loss. The insurance required by this Section B.2.3.1 shall provide coverage for direct 
physical loss or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, 
collapse, earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting 
damage from error, omission, or deficiency in construction methods, design, specifications, workmanship, or 
materials. Sub-limits, if any, are as follows: 
(Indicate below the cause of loss and any applicable sub-limit.) 
 

Cause of Loss Sub-Limit 
    

 
§ B.2.3.1.2 Specific Required Coverages. The insurance required by this Section B.2.3.1 shall provide coverage for 
loss or damage to falsework and other temporary structures, and to building systems from testing and startup. The 
insurance shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal 
requirements, and reasonable compensation for the Architect’s and Construction Manager’s services and expenses 
required as a result of such insured loss, including claim preparation expenses. Sub-limits, if any, are as follows: 
(Indicate below type of coverage and any applicable sub-limit for specific required coverages.) 
 

Coverage Sub-Limit 
    

 
§ B.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance 
required by Section B.2.3.1 or, if necessary, replace the insurance policy required under Section B.2.3.1 with 
property insurance written for the total value of the Project that shall remain in effect until expiration of the period 
for correction of the Work set forth in Section 12.2.2 of the General Conditions. 
 
§ B.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section B.2.3 is subject to 
deductibles or self-insured retentions, the Owner shall be responsible for all loss not covered because of such 
deductibles or retentions. 
 
§ B.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or 
partially completed portion of the Work prior to Substantial Completion shall not commence until the insurance 
company or companies providing the insurance under Section B.2.3.1 have consented in writing to the continuance 
of coverage. The Owner and the Construction Manager shall take no action with respect to partial occupancy or use 
that would cause cancellation, lapse, or reduction of insurance, unless they agree otherwise in writing. 
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§ B.2.3.3 Insurance for Existing Structures 
If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner 
shall purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of 
the General Conditions, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure 
against direct physical loss or damage from the causes of loss identified in Section B.2.3.1, notwithstanding the 
undertaking of the Work. The Owner shall be responsible for all co-insurance penalties. 
 
§ B.2.4 Optional Extended Property Insurance. 
The Owner shall purchase and maintain the insurance selected and described below. 
(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage 
or other conditions in the fill point below the selected item.) 
 

[ «  » ] § B.2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the 
Owner for loss of use of the Owner’s property, or the inability to conduct normal operations due to a 
covered cause of loss. 

 
«  » 

 
[ «  » ] § B.2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum 

requirements of the enforcement of any law or ordinance regulating the demolition, construction, 
repair, replacement or use of the Project. 

 
«  » 

 
[ «  » ] § B.2.4.3 Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of 

damage to insured property, and to expedite the permanent repair or replacement of the damaged 
property. 

 
«  » 

 
[ «  » ] § B.2.4.4 Extra Expense Insurance, to provide reimbursement of the reasonable and necessary excess 

costs incurred during the period of restoration or repair of the damaged property that are over and 
above the total costs that would normally have been incurred during the same period of time had no 
loss or damage occurred. 

 
«  » 

 
[ «  » ] § B.2.4.5 Civil Authority Insurance, for losses or costs arising from an order of a civil authority 

prohibiting access to the Project, provided such order is the direct result of physical damage covered 
under the required property insurance. 

 
«  » 

 
[ «  » ] § B.2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business 

due to physical prevention of ingress to, or egress from, the Project as a direct result of physical 
damage. 

 
«  » 

 
[ «  » ] § B.2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the 

Work, arising out of physical loss or damage covered by the required property insurance: including 
construction loan fees; leasing and marketing expenses; additional fees, including those of architects, 
engineers, consultants, attorneys and accountants, needed for the completion of the construction, 
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional 
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interest on loans, realty taxes, and insurance premiums over and above normal expenses. 
 

«  » 
 
§ B.2.5 Other Optional Insurance. 
The Owner shall purchase and maintain the insurance selected below. 
(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance.) 
 

[ «  » ] § B.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach, 
including costs of investigating a potential or actual breach of confidential or private information. 
(Indicate applicable limits of coverage or other conditions in the fill point below.) 

 
«  » 

 
[ «  » ] § B.2.5.2 Other Insurance 

(List below any other insurance coverage to be provided by the Owner and any applicable limits.) 
 

Coverage Limits 
    

 
ARTICLE B.3   CONSTRUCTION MANAGER’S INSURANCE AND BONDS 
§ B.3.1 General 
§ B.3.1.1 Certificates of Insurance. The Construction Manager shall provide certificates of insurance acceptable to 
the Owner evidencing compliance with the requirements in this Article B.3 at the following times: (1) prior to 
commencement of the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the 
Owner’s written request. An additional certificate evidencing continuation of commercial liability coverage, 
including coverage for completed operations, shall be submitted with the final Application for Payment and 
thereafter upon renewal or replacement of such coverage until the expiration of the periods required by 
Section B.3.2.1 and Section B.3.3.1. The certificates will show the Owner as an additional insured on the 
Construction Manager’s Commercial General Liability and excess or umbrella liability policy or policies. 
 
§ B.3.1.2 Deductibles and Self-Insured Retentions. The Construction Manager shall disclose to the Ownerbe 
responsible for any deductible or self- insured retentions applicable to any insurance required to be provided by the 
Construction Manager. 
 
§ B.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Construction Manager shall 
cause the commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s 
consultants as additional insureds for claims caused in whole or in part by the Construction Manager’s negligent acts 
or omissions during the Construction Manager’s operations; and (2) the Owner as an additional insured for claims 
caused in whole or in part by the Construction Manager’s negligent acts or omissions for which loss occurs during 
completed operations. The additional insured coverage shall be primary and non-contributory to any of the Owner’s 
general liability insurance policies and shall apply to both ongoing and completed operations. To the extent 
commercially available, the additional insured coverage shall be no less than that provided by Insurance Services 
Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect and the Architect’s 
consultants, CG 20 32 07 04. Coverage afforded the additional insureds shall not exclude claims asserted by the 
Construction Manager’s employees. If the additional insureds have other insurance that is applicable to the loss, 
such other insurance will be on an excess or contingent basis and the amount of the Construction Manager's 
insurance company's liability under the insurance policy will not be reduced by the existence of such other 
insurance. 
 
§ B.3.2 Construction Manager’s Required Insurance Coverage 
§ B.3.2.1 The Construction Manager and its Subcontractors (unless the Owner approves in writing different 
coverages for a specific Subcontractor) shall purchase and maintain the following types and limits of insurance from 
an insurance company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the 
Project is located and having an A.M. Best financial strength rating not lower than ‘A.’. The Construction Manager 
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shall maintain the required insurance until the expiration of the period for correction of Work as set forth in 
Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Construction Manager is required to maintain insurance for a duration other than the expiration of the 
period for correction of Work, state the duration.) 
 
« The duration for maintaining the required insurance is two (2) years after either 90 days following the Substantial 
Completion Date or the date of final payment, whichever is earlier.  » 
 
§ B.3.2.2 Commercial General Liability 
§ B.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits 
of not less than «One Million Dollars  » ($ «1,000,000  » ) each occurrence, «Two Million Dollars  » ($ «2,000,000  
» ) general job site aggregate, «One Million Dollars  » ($ «1,000,000  » ) personal and advertising injury, and «Two 
Million Dollars  » ($ «2,000,000  » ) aggregate for products-completed operations hazard, endorsed to have the Job 
Site Aggregate apply to this Project only, providing coverage for claims including 

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, 
and death of any person; 

.2 personal injury and advertising injury; 

.3 damages because of physical damage to or destruction of tangible property, including the loss of use 
of such property and including the X, C, and U coverages as applicable (coverage shall include and 
not delete the exception to the “Your Work” exclusion which applies if the damages work or the work 
out of which the damage arises was performed by a subcontractor); 

.4 bodily injury or property damage arising out of completed operations; and 

.5 the Construction Manager’s indemnity obligations under Section 3.18 of the General Conditions. 
 
§ B.3.2.2.2 The Construction Manager’s Commercial General Liability policy under this Section B.3.2.2 shall not 
contain an exclusion or restriction of coverage for the following: 

.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the 
fact that the claimant is an insured, and there would otherwise be coverage for the claim. 

.2 Claims for property damage to the Construction Manager’s Work arising out of the products-
completed operations hazard where the damaged Work or the Work out of which the damage arises 
was performed by a Subcontractor. 

.3 Claims for bodily injury other than to employees of the insured. 

.4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees 
of the insured. 

.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language. 

.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary 
language. 

.7 Claims related to residential, multi-family, or other habitational projects, if the Work is to be 
performed on such a project. 

.8 Claims related to roofing, if the Work involves roofing. 

.9 Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior 
coatings or surfaces, if the Work involves such coatings or surfaces. 

.10 Claims related to earth subsidence or movement, where the Work involves such hazards. 

.11 Claims related to explosion, collapse and underground hazards, where the Work involves such 
hazards. 

 
§ B.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Construction 
Manager, with policy limits of not less than «One Million Dollars  » ($ «1,000,000  » ) per accident, for bodily 
injury, death of any person, and property damage arising out of the ownership, maintenance and use of those motor 
vehicles along with any other statutorily required automobile coverage. 
 
§ B.3.2.4 The Construction Manager may achieve the required limits and coverage for Commercial General Liability 
and Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided 
such primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages 
required under Section B.3.2.2 and B.3.2.3, and in no event shall any excess or umbrella liability insurance provide 
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying 
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limits only through the actual payment by the underlying insurers. The excess policy shall at a minimum be as 
follows: $10,000,000 over primary insurance with $10,000 retention for self-insured hazards, each occurrence. 
 
§ B.3.2.5 Workers’ Compensation at statutory limits. 
 
§ B.3.2.6 Employers’ Liability with policy limits not less than «One Million Dollars  » ($ «1,000,000  » ) each 
accident, «One Million Dollars  » ($ «1,000,000  » ) each employee, and «One Million Dollars  » ($ «1,000,000  » ) 
policy limit. 
 
§ B.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves 
hazards arising from work on or near navigable waterways, including vessels and docks  
 
§ B.3.2.8 If the Construction Manager is required to furnish professional services as part of the Work (including but 
not limited to any design-build or design-assist services), the Construction Manager shall procure Professional 
Liability insurance covering performance of the professional services, with policy limits of not less than «One 
Million Dollars  » ($ «1,000,000  » ) per claim and «Two Million Dollars  » ($ «2,000,000  » ) in the aggregate. 
 
§ B.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Construction Manager 
shall procure Pollution Liability insurance, with policy limits of not less than «One Million Dollars  » ($ «1,000,000  
» ) per claim and «One Million Dollars  » ($ «1,000,000  » ) in the aggregate. 
 
§ B.3.2.10 Coverage under Sections B.3.2.8 and B.3.2.9 may be procured through a Combined Professional Liability 
and Pollution Liability insurance policy, with combined policy limits of not less than «Two Million Dollars  » ($ 
«2,000,000  » ) per claim and «Two Million Dollars  » ($ «2,000,000  » ) in the aggregate. 
 
§ B.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such 
activities, with policy limits of not less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
 
§ B.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, 
with policy limits of not less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
 
§ B.3.3 Construction Manager’s Other Insurance Coverage 
§ B.3.3.1 Insurance selected and described in this Section B.3.3 shall be purchased from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Construction Manager shall maintain the required insurance until the expiration of the period for correction of Work 
as set forth in Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Construction Manager is required to maintain any of the types of insurance selected below for a duration 
other than the expiration of the period for correction of Work, state the duration.) 
 
«  » 
 
§ B.3.3.2 The Construction Manager shall purchase and maintain the following types and limits of insurance in 
accordance with Section B.3.3.1. 
(Select the types of insurance the Construction Manager is required to purchase and maintain by placing an X in the 
box(es) next to the description(s) of selected insurance. Where policy limits are provided, include the policy limit in 
the appropriate fill point.) 
 

[ «  » ] § B.3.3.2.1 Property insurance of the same type and scope satisfying the requirements identified in 
Section B.2.3, which, if selected in this Section B.3.3.2.1, relieves the Owner of the responsibility to 
purchase and maintain such insurance except insurance required by Section B.2.3.1.3 and 
Section B.2.3.3. The Construction Manager shall comply with all obligations of the Owner under 
Section B.2.3 except to the extent provided below. The Construction Manager shall disclose to the 
Owner the amount of any deductible, and the Owner shall be responsible for losses within the 
deductible. Upon request, the Construction Manager shall provide the Owner with a copy of the 
property insurance policy or policies required. The Owner shall adjust and settle the loss with the 
insurer and be the trustee of the proceeds of the property insurance in accordance with Article 11 of 



AIA Document A133™ – 2019 Exhibit B. Copyright © 2019 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  
Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA ®  Document, 
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the 
law. This draft was produced by AIA software at 10:44:48 ET on 04/09/2020 under Order No.5756941062 which expires on 01/30/2021, and is 
not for resale. 
User Notes:  (1446345292) 

 
7 

 

the General Conditions unless otherwise set forth below: 
(Where the Construction Manager’s obligation to provide property insurance differs from the 
Owner’s obligations as described under Section B.2.3, indicate such differences in the space below. 
Additionally, if a party other than the Owner will be responsible for adjusting and settling a loss with 
the insurer and acting as the trustee of the proceeds of property insurance in accordance with Article 
11 of the General Conditions, indicate the responsible party below.) 

 
«  » 

 
[ «  » ] § B.3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than «  » ($ «  » ) per 

claim and «  » ($ «  » ) in the aggregate, for Work within fifty (50) feet of railroad property. 
 

[ «  » ] § B.3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than «  » ($ «  » ) per 
claim and «  » ($ «  » ) in the aggregate, for liability arising from the encapsulation, removal, 
handling, storage, transportation, and disposal of asbestos-containing materials. 

 
[ «  » ] § B.3.3.2.4 Insurance for physical damage to property while it is in storage and in transit to the 

construction site on an “all-risks” completed value form. 
 

[ «  » ] § B.3.3.2.5 Property insurance on an “all-risks” completed value form, covering property owned by 
the Construction Manager and used on the Project, including scaffolding and other equipment. 

 
[ «  » ] § B.3.3.2.6 Other Insurance 

(List below any other insurance coverage to be provided by the Construction Manager and any 
applicable limits.) 

 
Coverage Limits 
Cyber liability coverage 
 
 
Employee Theft/Crime coverage 
 
Construction Manager shall secure, pay for and maintain 
whatever fire or extended coverage insurance it may deem 
necessary to protect itself against loss of owned or rented 
capital equipment and tools, including any tools owned by 
mechanics, and any tools, equipment, scaffoldings, staging, 
towers and forms owned or rented by Construction Manager.  
The requirement to secure and maintain such insurance is 
solely for the benefit of Construction Manager. Failure of 
Construction Manager to secure such insurance or to 
maintain adequate levels of coverage shall not obligate 
Owner, Architect or their agents and employees for any 
losses of owned or rented equipment. If Construction 
Manager secures such insurance, the insurance policy shall 
include a waiver of subrogation clause as follows: ‘It is 
agreed that in no event shall this insurance company have 
any right of recovery against Owner or Architect.’    

$500,000 per occurrence and 
general aggregate 
 
$250,000 

 
§ B.3.3.3 Upon the Owner’s request, Construction Manager shall provide a copy of the insurance policy or policies 
required by Section B.3.2. The copy of the policy or policies provided shall contain all applicable conditions, 
definitions, exclusions, and endorsements. 
 
§ B.3.3.4 The Construction Manager shall obtain an endorsement to its Commercial General Liability policy waiving 
the carrier’s rights to recover payments made pursuant to the policy from the additional insureds. 
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§ B.3.4 Performance Bond and Payment Bond 
§ B.3.4.1 The Construction Manager shall furnish bonds covering faithful performance of the Contract and payment 
of obligations arising thereunder. 
 
§ B.3.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Construction Manager shall promptly furnish a copy of the bonds or 
shall authorize a copy to be furnished. 
 
§ B.3.4.3 The Construction Manager shall furnish a Performance Bond and Labor and Material Payment Bond to the 
Owner. The Construction Manager shall use as a surety for the Performance Bond and Labor and Material Payment 
Bond one of the acceptable companies listed in “Companies Holding Certificates of Authority as Acceptable 
Sureties on Federal Bonds and as Acceptable Reimbursing Companies”, Department Circular 570, latest revision, 
Department of the Treasury. The Construction Manager shall use a surety company that can underwrite the entire 
amount of the Performance Bond and Labor and Material Payment Bond. Underwriting limitations for the 
acceptable companies are also contained in Circular 570. Said Performance Bond and Labor and Material Payment 
Bond shall be in amount at least equal to 100% of the Contract Price as security for: (1) the faithful performance of 
all provisions of the Contract and satisfactory completion of the work included thereunder; (2) the payment of all 
persons performing labor and furnishing materials in connection with the Contract; (3) the covering of all guarantees 
and warranties included herein; and (4) In addition to 1, 2, and 3 above, this Bond shall guarantee the Owner that all 
workmanship and materials performed and furnished as part of this Contract are in accordance with the Contract 
Documents and that the Construction Manager shall correct all defects due to faulty workmanship or materials. 
 
§ B.3.4.4 The Performance Bond and Labor and Material Payment Bond shall be AIA Document A312 entitled 
'Performance Bond' and Payment Bond', shall be executed by an acceptable surety company licensed to do business 
in the State of Indiana, and must state that it is for the benefit of the Subcontractors, laborers, material suppliers and 
those performing services as part of the Work. 
 
§ B.3.4.5 The Performance Bond and Labor and Material Payment Bond must specify that: (1) a modification, 
omission, or addition to the terms and conditions of the Contract, Drawings, or Specifications; (2) a defect in the 
Contract; or (3) a defect in the proceedings preliminary to the letting and awarding of the Contract; does not 
discharge the surety. 
The Construction Manager shall provide surety bonds, from a company or companies lawfully authorized to issue 
surety bonds in the jurisdiction where the Project is located, as follows: 
(Specify type and penal sum of bonds.) 
 

Type Penal Sum ($0.00) 

Payment Bond    

Performance Bond  

 
Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or 
contain provisions identical to AIA Document A312™, current as of the date of this Agreement. 
 
ARTICLE B.4   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows: 
 
«  » 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

For guidance in modifying 
this document to include 
supplementary conditions, 
see AIA Document A503™, 
Guide for Supplementary 
Conditions. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
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14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.4 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 
11 
Insurance, Notice of Cancellation or Expiration 
11.1.4, 11.2.3 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 14.4.2 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.2, 11.4, 11.5 
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Insured loss, Adjustment and Settlement of 
11.5 

Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13 
Interest 
13.5 
Interpretation 
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Liens 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 15.1.2, 15.4.1.1 
Limitations of Liability 
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 
11.3, 12.2.5, 13.3.1 
Limitations of Time 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5 
Materials, Hazardous 
10.2.4, 10.3 
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Mediation 
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1 
Minor Changes in the Work 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2 
Mutual Responsibility 
6.2 
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Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
Nonconforming Work, Rejection and Correction of 
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2 
Notice 
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1 
Notice of Cancellation or Expiration of Insurance 
11.1.4, 11.2.3 
Notice of Claims 
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 
15.1.6, 15.2.8, 15.3.2, 15.4.1 
Notice of Testing and Inspections 
13.4.1, 13.4.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.3.1, 9.6.6, 9.8 
Orders, Written 
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Evidence of Financial Arrangements 
2.2, 13.2.2, 14.1.1.4 
Owner, Information and Services Required of the 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 
9.3.2, 9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 
13.4.2, 14.1.1.4, 14.1.4, 15.1.4 
Owner’s Authority 
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7 
Owner’s Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.5, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner’s Right to Stop the Work 
2.4 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2, 14.4 

Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3 
Partial Occupancy or Use 
9.6.6, 9.9 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB 
10.3.1 
Performance Bond and Payment Bond 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Permits, Fees, Notices and Compliance with Laws 
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION 
OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
Project, Definition of 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.2 
Proposal Requirements 
1.1.1 
PROTECTION OF PERSONS AND PROPERTY 
10 
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Regulations and Laws 
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Rejection of Work 
4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.3.1, 9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and 
Samples by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 
Separate Contractors, Definition of 
6.1.1 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 

Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4 
Site Visits, Architect’s 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.4 
Specifications, Definition of 
1.1.6 
Specifications 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
15.1.2, 15.4.1.1 
Stopping the Work 
2.2.2, 2.4, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5 
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 
9.3.1.2, 9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 
9.8, 9.9.1, 9.10.2, 9.10.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.3 
Substances, Hazardous 
10.3 
Substantial Completion 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 
12.2, 15.1.2 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
2.3.3 
Substitutions of Materials 
3.4.2, 3.5, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
Successors and Assigns 
13.2 
Superintendent 
3.9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 
7.1.3, 7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4 
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Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1 
Surety 
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7 
Surety, Consent of 
9.8.5, 9.10.2, 9.10.3 
Surveys 
1.1.7, 2.3.4 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
3.7.5, 5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 14 
Taxes 
3.6, 3.8.2.1, 7.3.4.4 
Termination by the Contractor 
14.1, 15.1.7 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.7 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
2.3.3 
Termination of the Contractor Employment 
14.2.2 
 
TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4 
TIME 
8 
Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 
Time Limits 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 
15.1.2, 15.1.3, 15.4 

Time Limits on Claims 
3.7.4, 10.2.8, 15.1.2, 15.1.3 
Title to Work 
9.3.2, 9.3.3 
UNCOVERING AND CORRECTION OF 
WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2, 9.1.2 
Use of Documents 
1.1.1, 1.5, 2.3.6, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.3.2 
Waiver of Claims by the Contractor 
9.10.5, 13.3.2, 15.1.7 
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7 
Waiver of Consequential Damages 
14.2.4, 15.1.7 
Waiver of Liens 
9.3, 9.10.2, 9.10.4 
Waivers of Subrogation 
6.1.1, 11.3 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 
15.1.2 
Weather Delays 
8.3, 15.1.6.2 
Work, Definition of 
1.1.3 
Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 
13.2, 13.3.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 
Written Orders 
1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 Basic Definitions 
§ 1.1.1 The Contract Documents 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in 
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment 
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written 
order for a minor change in the Work issued by the Owner or Architect. Unless specifically enumerated in the 
Agreement, tThe Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, other information furnished by the Owner in anticipation of receiving bids or proposals, the 
Contractor’s bid or proposal, or portions of Addenda relating to bidding or proposal requirements. 
 
§ 1.1.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall 
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the 
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 
Contract intended to facilitate performance of the Architect’s duties. 
 
§ 1.1.3 The Work 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by 
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 
 
§ 1.1.4 The Project 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole 
or a part and which may include construction by the Owner and by Separate Contractors. 
 
§ 1.1.5 The Drawings 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 
 
§ 1.1.6 The Specifications 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 
 
§ 1.1.7 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 
respective professional services agreements. Instruments of Service may include, without limitation, studies, 
surveys, models, sketches, drawings, specifications, and other similar materials. 
 
§ 1.1.8 Initial Decision Maker 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 
shall not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 1.2 Correlation and Intent of the Contract Documents 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 
indicated results. To the extent that an inconsistency within a Contract Document or between the Contract 
Documents cannot be resolved by reference to the preceding sentence, the document or documents in question shall 
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be construed to require the greater quantity, higher quality, and/or sooner completion of the Work or relevant 
portions thereof. 
 
§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid 
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties’ intentions and purposes in executing the Contract. 
 
§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall 
not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade. 
 
§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings. 
 
§ 1.3 Capitalization 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 
numbered articles, or (3) the titles of other documents published by the American Institute of Architects. 
 
§ 1.4 Interpretation 
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and 
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in 
another is not intended to affect the interpretation of either statement. 
 
§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other 
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 
 
§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, 
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may 
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work 
without the specific written consent of the Owner, Architect, and the Architect’s consultants. 
 
§ 1.6 Notice 
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by 
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement. 
 
§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 
duly served only if delivered to the designated representative of the party to whom the notice is addressed by 
certified or registered mail, or by courier providing proof of delivery. 
 
§ 1.7 Digital Data Use and Transmission 
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will may use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, 
and exchange of digital data. 
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§ 1.8 Building Information Models Use and Reliance 
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, or similar forms, shall be at 
the using or relying party’s sole risk and without liability to the other party and its contractors or consultants, the 
authors of, or contributors to, the building information model, and each of their agents and employees. 
 
ARTICLE 2   OWNER 
§ 2.1 General 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have 
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. 
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means 
the Owner or the Owner’s authorized representative. 
 
§ 2.1.2 Pursuant to Indiana Law, no mechanic’s lien may be recorded against the Project or the OwnerThe Owner 
shall furnish to the Contractor, within fifteen days after receipt of a written request, information necessary and 
relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such information shall 
include a correct statement of the record legal title to the property on which the Project is located, usually referred to 
as the site, and the Owner’s interest therein. 
 
§ 2.1.3 Notwithstanding anything to the contrary in the Agreement or in any document, attachment, plan, 
specification, or other instrument executed in connection herewith, under no circumstances shall any member, 
manager, shareholder, officer, director, partner, parent, affiliate, employee or agent of Owner other than Owner have 
any liability of any kind or nature under the Agreement, and in no event shall Contractor bring claims against or 
seek to hold any person or entity other than Owner liable for the satisfaction of any obligations owed or that may 
come to be owed under the terms of the Contract. 
 
§ 2.2 Evidence of the Owner’s Financial Arrangements 
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to 
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s 
obligations under the Contract. The Contractor shall have no obligation to commence the Work until the Owner 
provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall 
be extended appropriately. 
 
§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish 
to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s 
obligations under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract 
Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to 
make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to 
provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may 
immediately stop the Work and, in that event, shall notify the Owner that the Work has stopped. However, if the 
request is made because a change in the Work materially changes the Contract Sum under (3) above, the Contractor 
may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If 
the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract 
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus 
interest as provided in the Contract Documents. 
 
§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor. 
 
§ 2.2.34 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the 
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the 
Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is 
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental 
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its 
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to 
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know the content of such information solely and exclusively for the Project and who agree to maintain the 
confidentiality of such information. 
 
§ 2.3 Information and Services Required of the Owner 
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities. 
 
§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing 
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number. 
 
§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor 
has no reasonable objection and whose status under the Contract Documents shall be that of the Architect. 
 
§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. The Contractor shall be entitled to reasonably rely on the 
accuracy of information furnished by the Owner but shall exercise proper precautions relating to the safe 
performance of the Work. 
 
§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under in the Owner’s control 
possession and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the 
Contractor’s written request for such information or services. To the extent the Owner provides Contractor with 
investigations, reports or other information about the site or the Project, it is furnished solely for the convenience of 
Contractor and shall not relieve Contractor from is responsibility under the Contract Documents. 
 
§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 
 
§ 2.4 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the 
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such 
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 
required by Section 6.1.3. If the Owner stops the Work as provided herein, the Contractor shall not be entitled to an 
extension of the Contract Time to complete the Work for the time during which the Work was stopped. 
 
§ 2.5 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default 
or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to 
prior approval of the Architect and tThe Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate 
for Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of 
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services 
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such 
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the 
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to 
Article 15. The Contractor is not entitled to an adjustment of the Contract Time in connection with this Section 2.5. 
 
§ 2.6 An obligation of Owner, if any, arising out of the Contract, to save and hold harmless any person or entity 
shall be limited in substance by statutes designed to protect and limit the exposure and liability of Owner as an 
instrumentality of the State of Indiana, including without limitation, the provisions under the Indiana Torts Claim 
Act and its aggregate liability limits for punitive damages and for acts or omissions of others. 
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ARTICLE 3   CONTRACTOR 
§ 3.1 General 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the 
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have 
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means 
the Contractor or the Contractor’s authorized representative. 
 
§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 
 
§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 
 
§ 3.1.4  Within ten (10) days after the Contractor executes the Agreement or such shorter time as required by the 
bidding documents, but not later than the start of Work on the Project, the Contractor shall deliver to the Owner: (i) 
a copy of Contractor’s license; (ii) a copy of the Contractor’s sales tax registration certificate; (iii) a copy of all 
applicable certifications or qualifications required by the Contract Documents or applicable law or regulation; (iv) a 
list of the Contractor’s project staff; (v) all required certificates of insurance, including a Certification of 
Compliance for worker’s compensation insurance; and (vi) all other information required by the Contract 
Documents. Along with execution of the Guaranteed Maximum Price Amendment, the Contractor shall deliver to 
the Owner all required payment and performance bonds. 
 
§.3.1.5 The relationship between the Owner and the Contractor is that of independent contractor.  The Contract 
Documents shall not be construed to make the Contractor the agent, servant or employee of the Owner or to create 
any joint venture, partnership or other association between the Owner and the Contractor other than that of 
independent contractor. 
 
§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, 
become generally familiar with local conditions under which the Work is to be performed, and correlated personal 
observations with requirements of the Contract Documents. 
 
§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly report to the Owner and Architect any errors, inconsistencies or omissions discovered by or made 
known to the Contractor as a request for information in such form as the Owner or Architect may require. It is 
recognized that the Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed 
design professional, unless otherwise specifically provided in the Contract Documents. 
 
§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 
shall promptly report to the Owner and Architect any nonconformity discovered by or made known to the Contractor 
as a request for information in such form as the Architect may require. 
 
§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations 
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, 
as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions 
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, 
ordinances, codes, rules and regulations, and lawful orders of public authorities unless the Contractor recognized or 
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should have recognized such error, inconsistency, omission or difference and knowingly failed to report it to the 
Architect or Owner. 
 
§ 3.3 Supervision and Construction Procedures 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, jobsite safety, construction means, methods, 
techniques, sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the 
Contract Documents give specific instructions concerning construction means, methods, techniques, sequences, or 
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite 
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means, 
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner 
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect 
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction. 
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using 
its alternative means, methods, techniques, sequences, or procedures.  
 
§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors. 
 
§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work. 
 
§ 3.4 Labor and Materials 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 
 
§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with 
Section 3.12.8 or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions 
only with the consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or 
Construction Change Directive. By making requests for substitutions, the Contractor: (i) represents that the 
Contractor has personally investigated the proposed substitute product or system and determined that it is equal or 
superior in all respects to that specified; (ii) represents that the Contractor will provide the same warranty for the 
substitution that the Contractor would for that specified; (iii) certifies that the cost data presented is complete and 
includes all related costs under this Contract except the Architect’s redesign costs, and waives all claims for 
additional costs related to the substitution which subsequently become apparent; and (iv) will coordinate the 
installation of the accepted substitute, making such changes as may be required for the Work to be complete in all 
respects. 
 
§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them. 
 
§ 3.4.4 As required by Ind. Code § 5-16-8-2, the Contractor shall use only steel and foundry products made in the 
United States in the performance of the Work unless the Owner has determined, in writing, that the cost of steel or 
foundry products is considered to be unreasonable.  For purposes hereof, the price of steel or foundry products of 
domestic origin will not be considered unreasonable if the price does not exceed the sum of the offered price of like 
steel or foundry products of foreign origin (including any applicable duty) plus a differential of 15% of the offered 
price of the steel or foundry products of foreign origin. 
 
§ 3.4.5 In the event that any contractor, supplier, or other entity for which the Contractor is responsible asserts a 
verified statement, bond claim, or other payment claim against the Owner and/or the Project, the Contractor shall 
promptly resolve such claim and shall defend, indemnify and hold harmless the Owner and the Project from all 
losses, damages or costs incurred in connection therewith, except to the extent the claim arises as a result of the 
Owner’s failure to timely make payments to the Contractor under the terms of the Contract.  Should the Contractor 
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fail to promptly resolve any such claim, the Contractor shall also be responsible for reasonable attorneys’ fees and 
expenses incurred by the Owner, to the extent necessary to protect the Owner’s interests with respect to such claim. 
 
§ 3.5 Warranty 
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the 
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The 
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be 
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit. 
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s 
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the 
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If 
required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials 
and equipment. The warranty provided in this paragraph shall be in addition to and not in limitation of any other 
warranty required by the Contract Documents or otherwise prescribed by law. 
 
§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in 
the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4. 
 
§ 3.6 Taxes 
§ 3.6.1 The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that 
are legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely 
scheduled to go into effect. 
 
§ 3.6.2 Materials and equipment purchased as part of the Work that become a permanent part of the structure or 
facility being constructed are not subject to state gross retail or use tax, and the Contract Sum and the amount of any 
Change Orders shall not include such tax.  The amount of any tax paid by the Contractor, other than the foregoing, 
shall be separately itemized on the Contractor’s applications for payment and the Owner will have the right to 
contest such amounts.  An exemption certificate will be furnished by the Owner upon request and must be filed with 
vendors by the Contractor for exemption from payment of the tax on exempt materials and equipment purchased. 
 
§ 3.7 Permits, Fees, Notices and Compliance with Laws 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally 
required at the time bids are received or negotiations concluded. 
 
§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 
 
§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, 
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility 
for such Work and shall bear the costs attributable to correction. 
 
§ 3.7.4 Concealed or Unknown Conditions 
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall (i) promptly 
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than five (5)14 
days after first observance of the conditions, and (ii) keep an accurate and detailed record which will indicate the 
actual cost of the work done under the alleged differing site condition and failure to keep such a record shall be a bar 
to any recovery by reason of such alleged differing site condition. The Architect will promptly investigate such 
conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the 
Contractor’s cost of, or time required for, performance of any part of the Work, will recommend that an equitable 
adjustment be made in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at 
the site are not materially different from those indicated in the Contract Documents and that no change in the terms 
of the Contract is justified, the Architect shall promptly notify the Owner and Contractor, stating the reasons. If 
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either party disputes the Architect’s determination or recommendation, that party may submit a Claim as provided in 
Article 15. 
 
§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such 
notice, the Owner shall promptly take any such action the Owner considers reasonably necessary to obtain 
governmental authorization required to resume the operations. The Contractor shall continue to suspend such 
operations until otherwise instructed by the Owner but shall continue with all other operations that do not affect 
those remains or features. Requests for adjustments in the Contract Sum and Contract Time arising from the 
existence of such remains or features may be made as provided in Article 15. 
 
§ 3.8 Allowances 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. The 
Contractor shall identify each allowance item as a separate line item on the schedule of values. Items covered by 
allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but the 
Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection. 
 
§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 
all required taxes, less applicable trade discounts; 

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, 
and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum 
but not in the allowances; and 

.3 whenever costs are anticipated by the Contractor to be more than or less than allowances, no 
adjustment to the Contract Sum shall be adjusted accordinglymade without the Owner’s prior written 
authorization by Change Order. The amount of the Change Order shall reflect (1) the difference 
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs 
under Section 3.8.2.2. 

 
§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 
 
§ 3.9 Superintendent 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor. 
 
§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of 
the name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect 
may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed 
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day 
period shall constitute notice of no reasonable objection. 
 
§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed. The Owner shall have the right at any time to require that the 
superintendent and/or any assistants be replaced for good cause.  Such replacement shall be accomplished promptly 
and shall not entitle the Contractor to an adjustment in the Contract Sum or Contract Time. 
 
§ 3.10 Contractor’s Construction and Submittal Schedules 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the 
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of 
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for 
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to 
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at 
appropriate intervals as required by the conditions of the Work and Project. 
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§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to 
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the 
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time 
required for review of submittals. 
 
§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to 
the Owner and Architect. In no event shall the Architect’s or Owner’s approval of the Contractor’s construction 
schedule be deemed to modify the Contract Time. 
 
§ 3.10.4  If the Owner determines that the Work has failed to progress or reach the level of completion required by 
the Contract Documents, and such failure is the fault of the Contractor or a Subcontractor, the Owner may, but is not 
obligated to, order the Contractor to take necessary corrective measures to expedite the progress of the Work, 
including, without limitation, (1) additional shifts or overtime; (2) additional manpower, equipment and facilities; 
and (3) similar measures (referred to collectively as “extraordinary measures”). If so ordered by the Owner, such 
extraordinary measures shall continue until the Work achieves the level of completion required by the Contract 
Documents. The Owner’s right to require extraordinary measures is solely for the purposes of ensuring the 
Contractor’s compliance with the construction schedule and shall not entitle the Contractor to an increase in the 
Contract Sum. 
 
§ 3.11 Documents and Samples at the Site 
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field 
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, 
and delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as 
constructed. 
 
§ 3.12 Shop Drawings, Product Data and Samples 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 
the Work. 
 
§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, 
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 
 
§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 
by which the Work will be judged. 
 
§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose 
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed 
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals. 
Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the 
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that 
are not required by the Contract Documents may be returned by the Architect without action. 
 
§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 
the Owner or of Separate Contractors. 
 
§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to 
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and 
coordinated the information contained within such submittals with the requirements of the Work and of the Contract 
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Documents. This provision shall control over any contrary language stamped or written on submittals during the 
Project. 
 
§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal 
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 
approved by the Architect. 
 
§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved 
of responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of 
Shop Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the 
Architect of such deviation at the time of submittal and (1) the Architect has given written approval to the specific 
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 
Drawings, Product Data, Samples, or similar submittals, by the Architect’s approval thereof. 
 
§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions. 
 
§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless only to the extent such services are specifically required by the Contract 
Documents or applicable law for a portion of the Work or unlessand if the Contractor needs to provide such services 
in order to carry out the Contractor’s responsibilities for construction means, methods, techniques, sequences, and 
procedures. The Contractor shall not be required to provide professional services in violation of applicable law. 
 
§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of the Contractor by the Contract Documents or by applicable law, the Owner 
and the Architect will specify all performance and design criteria that such services must satisfy. The Contractor 
shall be entitled to reasonably rely upon the adequacy and accuracy of the performance and design criteria provided 
in the Contract Documents. The Contractor shall cause such services or certifications to be provided by an 
appropriately licensed design professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings, and other submittals prepared by such professional. Shop Drawings, 
and other submittals related to the Work, designed or certified by such professional, if prepared by others, shall bear 
such professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled 
to rely upon the adequacy and accuracy of the services, certifications, and approvals performed or provided by such 
design professionals, provided the Owner and Architect have specified to the Contractor the performance and design 
criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or 
take other appropriate action on submittals only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. 
 
§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at 
the time and in the form specified by the Architect. 
 
§ 3.12.10.3 The Owner shall be deemed the owner of all Shop Drawings prepared by or on behalf of the Contractor 
pursuant to Section 3.12.10 (“Contractor’s Design Documents”) and shall possess all common law, statutory and 
other reserved rights, including copyrights. Submission or distribution of Contractor’s Design Documents to meet 
official regulatory requirements or for similar purposes in connection with the Project is not to be construed as 
publication in derogation of the reserved rights of the Owner.  Neither Contractor, Contractor’s design professional, 
nor any Subcontractor shall have any right or copyright in and to any Contractor’s Design Documents or any part of 
the design of the Work which may have been created or contributed to by the Contractor, Contractor’s design 
professional, or such Subcontractor.  If Contractor, Contractor’s design professional, or a Subcontractor participates 
in the design of any part of the Work, such participation shall conclusively be deemed to be Work for Hire, and all 
other work product created by or for the account of Contractor or any Subcontractor shall be the exclusive property 
of Owner. The Contractor shall incorporate the requirements of this Section 3.12.10 into its contracts with its design 
professional and Subcontractors where applicable. 
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§ 3.13 Use of Site 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment. The Contractor shall ensure that the Work, at all times, is performed 
in a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all 
adjacent areas. The Work shall be performed, to the fullest extent reasonably possible, in such a manner that public 
areas adjacent to the site of the Work shall be free from all debris, building materials and equipment likely to 
cause hazardous conditions. Without limitation of any other provision of the Contract Documents, Contractor shall 
use its best efforts to minimize any interference with the occupancy or beneficial use of (1) any areas and building 
adjacent to the site of the Work or (2) the Building in the event of partial occupancy, as more specifically described 
in Paragraph 9.9. 
 
§ 3.13.1 Only materials and equipment that are to be used in the Work shall be brought to and stored on the Project 
site by the Contractor. Equipment no longer required for the Work shall be promptly removed from the Project site. 
The Contractor shall be solely responsible for protecting construction materials and equipment stored at the Project 
site from weather, theft, damage and all other adversity. The Contractor shall ensure that at all times, the Work is 
performed in a manner that provides reasonable vehicular and pedestrian access to site of the Work and all adjacent 
areas. To the fullest extent reasonably possible, the Work shall be performed in such manner that areas adjacent to 
the site of the Work shall be free from all debris, building materials, equipment or hazardous conditions. 
 
§ 3.14 Cutting and Patching 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to 
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition 
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents. 
 
§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or 
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor 
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably 
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to 
cutting or otherwise altering the Work. 
 
§ 3.15 Cleaning Up 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about 
the Project. 
 
§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the 
Owner shall be entitled to reimbursement from the Contractor. 
 
§ 3.16 Access to Work 
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located. 
 
§ 3.17 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer 
or manufacturers is required by the Contract Documents, or where the copyright violations are contained in 
Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a 
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the 
loss unless the information is promptly furnished to the Architect. 
 
§ 3.18 Indemnification 
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify, defend, and hold harmless the 
Owner, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
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performance of the Work, provided that such claim, damage, loss, or expense is attributable to personal or bodily 
injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), but 
only to the extent caused by the negligent acts or omissions or willful misconduct of the Contractor, a Subcontractor, 
anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, regardless of whether 
or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall 
not be construed to negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as 
to a party or person described in this Section 3.18. 
 
§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the 
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be 
liable, the indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of 
damages, compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ 
compensation acts, disability benefit acts, or other employee benefit acts. 
 
§.3.18.3  The Contractor’s indemnity obligations under this Section 3.18 specifically include, without limitation, all 
fines, penalties, damages, liability, cost, expenses (including without limitation reasonable attorneys’ fees), and 
punitive or consequential damages, if any, arising out of, or in connection with any (i) violation of or failure to 
comply with any law, statute, ordinance, rule, regulation, code, or requirement of a public authority that  bears upon 
the performance of the Work by the Contractor, Subcontractors or any person or entity for whom either is 
responsible, (ii) means, methods, procedures, techniques, or sequences of execution or performance of the Work, 
and (iii) failure to secure and pay for permits, fees, approvals, licenses, and inspections as required under the 
Contract Documents, or any violation of any permit or other approval of a public authority applicable to the Work 
by the Contractor, Subcontractor, or any person or entity for whom either is responsible. 
 
§ 3.18.4 The duties and obligations of Section 3.18 shall survive completion or termination of the Contract. 
 
ARTICLE 4   ARCHITECT 
§ 4.1 General 
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 
the Agreement. 
 
§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. 
Consent shall not be unreasonably withheld. 
 
§ 4.2 Administration of the Contract 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. 
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 
Documents. 
 
§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed 
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, 
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when 
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to 
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will 
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or 
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the 
Contractor’s rights and responsibilities under the Contract Documents. 
 
§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, 
or their agents or employees, or any other persons or entities performing portions of the Work. 
 



AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 
by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
10:45:02 ET on 04/09/2020 under Order No.5756941062 which expires on 01/30/2021, and is not for resale. 
User Notes:  (1987193667) 

 
22 

 

§ 4.2.4 Communications  
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any 
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by 
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 
Owner. The Contract Documents may specify other communication protocols. 
 
§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 
 
§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 
suppliers, their agents or employees, or other persons or entities performing portions of the Work. 
 
§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals 
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be 
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved 
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional 
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 
accuracy and completeness of other details such as field dimensions and quantities, or for substantiating instructions 
for installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the 
Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval 
of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s 
approval of a specific item shall not indicate approval of an assembly of which the item is a component. 
 
§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor 
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 
 
§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date 
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to 
Section 9.10. 
 
§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in 
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the 
duties, responsibilities and limitations of authority of the Project representatives. 
 
§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 
 
§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not 
show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 
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§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 
Specifications in response to the requests for information. 
 
ARTICLE 5   SUBCONTRACTORS 
§ 5.1 Definitions 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of 
the Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in 
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” 
does not include a Separate Contractor or the subcontractors of a Separate Contractor. 
 
§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract 
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor. 
 
§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work 
§ 5.2.1 The Contractor shall comply with the provisions of Ind. Code § 5-32-5 and other applicable public works 
statutes in the award of subcontractsUnless otherwise stated in the Contract Documents, the Contractor, as soon as 
practicable after award of the Contract, shall notify the Owner and Architect of the persons or entities proposed for 
each principal portion of the Work, including those who are to furnish materials or equipment fabricated to a special 
design. Within 14 days of receipt of the information, the Architect may notify the Contractor whether the Owner or 
the Architect (1) has reasonable objection to any such proposed person or entity or (2) requires additional time for 
review. Failure of the Architect to provide notice within the 14-day period shall constitute notice of no reasonable 
objection. 
 
§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the 
Contractor has made reasonable objection. 
 
§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall 
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order 
shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract 
Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively 
in submitting names as required. 
 
§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner 
or Architect makes reasonable objection to such substitution. 
 
§ 5.3 Subcontractual Relations 
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. 
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract 
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, 
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor 
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of 
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will 
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors. 
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§ 5.4 Contingent Assignment of Subcontracts 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided 
that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 or a termination of the Contract by the Owner for convenience pursuant to Section 14.4 
and only for those subcontract agreements that the Owner accepts by notifying the Subcontractor and 
Contractor; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

 
When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract. 
 
§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension. 
 
§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, 
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract. 
 
§ 5.4.4 Unless and until an assignment of the Subcontract to the Owner is effective as provided in this Section, 
nothing contained herein shall create any obligation on the part of the Owner to make any payments to any 
Subcontractor, and no payment by the Owner to any Subcontractor shall create any obligation to make any further 
payments to any Subcontractor. 
 
ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts 
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar 
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and 
waiver of subrogation. 
 
§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations 
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes 
each separate Owner-Contractor Agreement. 
 
§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with 
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction 
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until 
subsequently revised. 
 
§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate 
Contractors shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, 
including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12. 
 
§ 6.2 Mutual Responsibility 
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents. 
 
§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by 
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, 
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promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or 
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. 
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the 
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially 
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible 
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not 
apparent. 
 
§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate 
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner 
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, 
improperly timed activities, damage to the Work or defective construction. 
 
§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or 
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5. 
 
§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14. 
 
§ 6.3 Owner’s Right to Clean Up 
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible. 
 
ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 General 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents. 
 
§ 7.1.2 A Change Order shall be based upon agreement among the Owner and , Contractor, and Architect. A 
Construction Change Directive requires agreementmay be issued by the Owner and Architect and may or may not be 
agreed to by the Contractor. An order for a minor change in the Work may be issued by the Owner or Architect 
alone. 
 
§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 
Construction Change Directive, or order for a minor change in the Work. 
 
§ 7.2 Change Orders 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner and, Contractor , 
and Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 
 
§ 7.2.2 A fully executed Change Order or a Construction Change Directive signed by the Contractor shall constitute 
a final settlement of all known matters relating to or arising out of the change in the Work that is subject of the 
Change Order or Construction Change Directive, including but in no way limited to, all direct and indirect costs 
associated with such change and any and all adjustments to the Contract Sum and Contract Time. 
 
§ 7.2.3 No course of conduct or dealing between the parties and no expressed or implied acceptance of alterations or 
additions to the Work shall be the basis of any claim for an increase in the Contract Sum or for a change in the 
Contract Time in the absence of a Change Order or Construction Change Directive. 
 
§ 7.3 Construction Change Directives 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
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Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 
in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the 
Contract Sum and Contract Time being adjusted accordingly. 
 
§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order. 
 
§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or 

.4 As provided in Section 7.3.4. 
 
§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract 
Sum, the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those 
performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for 
overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable 
amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the 
Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise 
provided in the Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following: 

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect; 

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 
Contractor or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and 

.5 Costs of supervision and field office personnel directly attributable to the change. 
 
§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 
accordance with applicable provisions of Article 15. 
 
§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time. 
 
§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order. 
 
§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and 
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall 
be figured on the basis of net increase, if any, with respect to that change. 
 
§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. 
The Architect will make an interim determination for purposes of monthly certification for payment for those costs 
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis 
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 
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§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive. 
 
§ 7.4 Minor Changes in the Work 
The Owner or Architect may order minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The 
Architect’s order for minor changes shall be in writing. If the Contractor believes that the proposed minor change in 
the Work will affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not 
proceed to implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order 
for a minor change without prior notice to the Architect that such change will affect the Contract Sum or Contract 
Time, the Contractor waives any adjustment to the Contract Sum or extension of the Contract Time. 
 
ARTICLE 8   TIME 
§ 8.1 Definitions 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 
 
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 
 
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 
 
§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 
 
§ 8.2 Progress and Completion 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the 
Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence 
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner. 
 
§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time. 
 
§ 8.3 Delays and Extensions of Time 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or 
neglect of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in 
the Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, medical epidemics, 
quarantines, or other public health responses thereto, adverse weather conditions documented in accordance with 
Section 15.1.6.2, or other causes beyond the Contractor’s control and which are not due to any fault, neglect, act or 
omission on the part of the Contractor or its Subcontractors or suppliers; (4) by delay authorized by the Owner 
pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the 
Architect Owner determines, justify delay, then the Contract Time shall be extended for such reasonable time as the 
Architect may determine. 
 
§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 
 
§ 8.3.3 Notwithstanding anything to the contrary in the Contract Documents, the Contractor’s sole and exclusive 
remedy for any (i) delay in the commencement, performance or completion of the Work, (ii) hindrance or 
obstruction in the commencement, performance or completion of the Work, (iii) loss of productivity, or (iv) other 
similar claims (collectively, “Delays”), whether or not such Delays are foreseeable, shall be an extension of time in 
which to complete the Work if permitted under Section 8.3.1. In no event shall the Contractor be entitled to any 
other remedy, compensation or recovery of any damages in connection with any Delay, including without limitation, 
consequential damages, lost opportunity costs or other similar remuneration. This Section 8.3 does not preclude 
recovery of damages by the Contractor for delay caused by the Owner under other provisions of the Contract 
Documents; provided, however, that any such recovery of damages shall be limited to direct damages and shall not 
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include any consequential damages, lost opportunity costs, impact damages or similar remuneration except to the 
extent liquidated damages, if any, are provided for in the Contract DocumentsThis Section 8.3 does not preclude 
recovery of damages for delay by either party under other provisions of the Contract Documents. 
 
ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum 
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount 
payable by the Owner to the Contractor for performance of the Work under the Contract Documents. 
 
§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. 
 
§ 9.2 Schedule of Values 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to 
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Owner or Architect, 
shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of 
values shall be submitted to the Architect and supported by such data to substantiate its accuracy as the Architect 
may require, and unless objected to by the Owner or Architect, shall be used as a basis for reviewing the 
Contractor’s subsequent Applications for Payment. 
 
§ 9.3 Applications for Payment 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 
provided for in the Contract Documents. 
 
§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders. 
 
§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others 
whom the Contractor intends to pay. 
 
§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such 
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable 
insurance, storage, and transportation to the site, for such materials and equipment stored off the site. 
 
§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 
Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, 
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities 
that provided labor, materials, and equipment relating to the Work. 
 
§ 9.3.4 At the discretion of the Contractor, funds retained by the Owner, as specified in the Agreement, shall be held 
by the Owner or placed in an escrow account with a bank, savings and loan institution or the State of Indiana, as the 
escrow agent.  The escrow agent shall be selected by mutual agreement between the Owner and the Contractor under 
a written agreement.  The Owner shall not be required to pay interest on the amount of retainage.  The escrow 
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agreement must contain the following provisions: (a) the escrow agent shall invest all escrowed principal in 
obligations selected by the escrow agent; (b) the escrow agent shall hold the escrowed principal and income until 
receipt of notice from the Owner and the Contractor, specifying the part of the escrowed principal to be released 
from the escrow and the person to whom that portion is to be released; (c)after receipt of the notice, the escrow 
agent shall remit the designated part of escrowed principal and the same proportion of then escrowed income to the 
person specified in the notice; (d)the escrow agent shall be compensated for the agent's services; and (e) the Owner 
and Contractor may agree on a reasonable fee comparable with fees being charged for the handling of escrow 
accounts of similar size and duration and the fee shall be paid from the escrowed income. 
 
§ 9.4 Certificates for Payment 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) 
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is 
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as 
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the 
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1. 
 
§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the 
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount 
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the 
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) 
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed 
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received 
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously 
paid on account of the Contract Sum. 
 
§ 9.5 Decisions to Withhold Certification 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot 
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised 
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to 
make such representations to the Owner. The Owner may withhold payment in whole or in part or the Architect may 
also withhold a Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole or a 
part of a Certificate for Payment previously issued, to such extent as may be necessary in the Architect’s opinion to 
protect the Owner from loss for which the Contractor is responsible, including loss resulting from acts and 
omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless 
security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, 
materials or equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 
or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  
 
§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, 
in whole or in part, that party may submit a Claim in accordance with Article 15. 
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§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts 
previously withheld. The Owner shall not be deemed to be in default of the Contract by reason of withholding 
payment while any of the grounds set forth in Section 9.5.1 remain uncured. 
 
§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next 
Application for Payment. 
 
§ 9.6 Progress Payments 
§ 9.6.1 After the Architect has issued a Certificate for Payment, and satisfaction or waiver of all other conditions 
precedent to payment set forth in the Contract Documents, the Owner shall make payment in the manner and within 
the time provided in the Contract Documents, and shall so notify the Architect. 
 
§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the 
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate 
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar 
manner. 
 
§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages 
of completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on 
account of portions of the Work done by such Subcontractor. 
 
§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly 
paid Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the 
Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors 
and suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be 
required by law. 
 
§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 
9.6.2, 9.6.3 and 9.6.4. 
 
§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 
 
§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall 
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall 
require money to be placed in a separate account and not commingled with money of the Contractor, create any 
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an 
award of punitive damages against the Contractor for breach of the requirements of this provision. 
 
§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees 
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of 
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property 
against which the lien or other claim for payment has been asserted. 
 
§ 9.6.9 As required by Ind. Code § 36-1-12-20(c), the cost for trench safety systems, if any, shall be paid for as a 
separate pay item or in the pay of the principal work with which safety systems are associated. 
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§ 9.7 Failure of Payment 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding 
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the 
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and 
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents. 
 
§ 9.8 Substantial Completion 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 
Work for its intended use. 
 
§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
 
§ 9.8.3 Upon receipt of the Contractor’s list, the Owner and Architect will make an inspection to determine whether 
the Work or designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, 
whether or not included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract 
Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the 
Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon 
notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by the 
Architect to determine Substantial Completion. 
 
§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a 
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish 
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the 
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion 
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion. 
 
§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if 
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof as provided in 
the Agreement. Such payment shall be adjusted for Work that is incomplete or not in accordance with the 
requirements of the Contract Documents. 
 
§ 9.8.6 The Contractor shall complete or correct all items included on the list prepared pursuant to Section 9.8.3, as 
such list may be supplemented from time to time by the Owner or Architect, within thirty (30) days from the date of 
Substantial Completion, or the Owner shall have the right, after three (3) days’ written notice to the Contractor, to 
complete or correct such items at the Contractor’s sole cost and expense. 
 
§ 9.9 Partial Occupancy or Use 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented 
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or 
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, 
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for 
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor 
considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided 
under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The 
stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if 
no agreement is reached, by decision of the Architect. 
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§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly 
inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of 
the Work. 
 
§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not 
constitute acceptance of Work not complying with the requirements of the Contract Documents nor shall the Owner 
waive any rights under the Contract by such partial occupancy or use. 
 
§ 9.10 Final Completion and Final Payment 
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect 
and Owner finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information 
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in 
accordance with the Contract Documents and that the entire balance found to be due the Contractor and noted in the 
final Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further 
representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment 
have been fulfilled. 
 
§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected 
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the 
Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the 
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract 
Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as 
manufacturers’ warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data 
establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims, 
security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated 
by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may 
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or 
encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the 
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging the lien, 
claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees. Final payment is further 
subject to the provisions of Ind. Code § 36-1-12-14(f) regarding final payment, payment by the escrow agent, and 
withholding for uncompleted minor items. 
 
§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If 
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for 
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 
certification of such payment. Such payment shall be made under terms and conditions governing final payment, 
except that it shall not constitute a waiver of Claims. 
 
§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents;  

.3 terms of special warranties required by the Contract Documents;  

.4 latent defects; or 

.45 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 
 
§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment. 
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ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs 
in connection with the performance of the Contract. 
 
§ 10.2 Safety of Persons and Property 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury, or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course 
of construction. 

 
§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their 
protection from damage, injury, or loss. 
 
§ 10.2.2.1 The provisions of Ind. Code § 36-1-12-20 and IOSHA regulations 29 CFR 1926, Subpart P, pertaining to 
trench safety systems are incorporated herein by this reference. 
 
§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 
the safeguards. 
 
§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel. 
 
§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or 
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable 
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the 
Contractor’s obligations under Section 3.18. 
 
§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise 
designated by the Contractor in writing to the Owner and Architect. 
 
§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition. 
 
§ 10.2.8 Injury or Damage to Person or Property 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall 
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 
sufficient detail to enable the other party to investigate the matter. 
 
§ 10.3 Hazardous Materials and Substances 
§ 10.3.1 The Contractor is responsible for compliance with any all requirements included in the Contract Documents 
and with all federal, state and local laws, statutes, ordinances, rules, regulations and lawful orders of public 
authorities regarding hazardous materials or substances. If the Contractor encounters a hazardous material or 
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substance not addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent 
foreseeable bodily injury or death to persons resulting from a material or substance, including but not limited to 
asbestos or polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon 
recognizing the condition, immediately stop Work in the affected area and notify the Owner and Architect of the 
condition. 
 
§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to 
verify the presence or absence of the material or substance reported by the Contractor and, in the event such material 
or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of 
persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are 
to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect 
will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or 
entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed 
by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable 
objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon 
written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended 
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs 
of shutdown, delay, and start-up. The term "rendered harmless" shall mean that levels are less than any permissible 
exposure limits set forth in OSHA regulations.  In no event shall Owner have any responsibility for any substance or 
material that is brought to the Site by Contractor, a Subcontractor, a materialman, supplier or entity for whom any of 
them is responsible.  The Contractor agrees not to use any fill or other materials to be incorporated into the Work 
with are hazardous, toxic or composed of any items that are hazardous or toxic. 
 
§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against 
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence 
of the party seeking indemnity. 
 
§ 10.3.4 The Contractor, not the Owner, shall not be responsible under this Section 10.3 for hazardous materials or 
substances the Contractor brings to the site and shall at all times exercise the degree of diligence appropriate to the 
nature of the equipment and materials employedunless such materials or substances are required by the Contract 
Documents. The Owner shall be responsible for hazardous materials or substances required by the Contract 
Documents, except to the extent of the Contractor’s fault or negligence in the use and handling of such materials or 
substances. 
 
§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 
hazardous materials or substances the Contractor or its Subcontractors or suppliers brings to the site if that material 
or substance is spilled, leaked, released, discharged, abandoned, and negligently, recklessly, or carelessly handleds, 
or intentionally, willfully, or knowingly mishandled, or (2) where the Contractor fails to perform its obligations 
under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s fault or negligence. 
 
§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency 
for the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by 
the Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred. 
 
§ 10.4 Emergencies 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor 
on account of an emergency shall be determined as provided in Article 15 and Article 7. 
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ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds 
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s 
commercial general liability policy or as otherwise described in the Contract Documents. 
 
§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is 
located. 
 
§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize a copy to be furnished. 
 
§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation 
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from 
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve 
the Contractor of any contractual obligation to provide any required coverage. 
 
§ 11.1.5 Notwithstanding anything to the contrary in the Contract, no agreement or provision contained herein to 
procure or provide insurance shall be deemed or construed to constitute a waiver of liability, an agreement to 
exculpate a party from the consequences of its own negligence, or limit the Owner's recourse to the proceeds of such 
insurance. 
 
§ 11.2 Owner’s Insurance 
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.  
 
§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required 
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance 
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the 
failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably 
adjusted. In the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, 
Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the 
insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change 
Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or neglect of the 
Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable 
costs and damages attributable thereto. 
 
§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days 
of the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual 
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the 
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage 
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract 
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the 
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insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the 
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner 
shall not relieve the Owner of any contractual obligation to provide required insurance. 
 
§ 11.3 Waivers of Subrogation 
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for 
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required 
by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds 
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the 
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors, 
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity 
agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of 
subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a 
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance 
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged 
property. 
 
§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
property insurance is to be provided on the completed Project through a policy or policies other than those insuring 
the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this 
separate property insurance. 
 
§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance 
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 
fire or other hazards however caused. 
 
§11.5 Adjustment and Settlement of Insured Loss 
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as 
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the 
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner. 
 
§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from 
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, 
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the 
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, 
if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and 
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount 
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the 
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and 
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. 
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of 
the damaged or destroyed Work. 
 
ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the 
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time. 
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§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior 
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to 
the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense. 
 
§ 12.2 Correction of Work 
§ 12.2.1 Before Substantial Completion 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or 
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of 
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, 
shall be at the Contractor’s expense. 
 
§ 12.2.2 After Substantial Completion 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of 
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, 
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 
shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the 
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the 
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the 
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the 
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within 
a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in 
accordance with Section 2.5. 
 
§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 
 
§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2. 
 
§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 
 
§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or 
Separate Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of 
Work that is not in accordance with the requirements of the Contract Documents. 
 
§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
warranties or other obligations the Contractor has under the Contract Documents. Establishment of the one-year 
period for correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor 
to correct the Work, and has no relationship to the time within which the obligation to comply with the Contract 
Documents may be sought to be enforced, nor to the time within which proceedings may be commenced to establish 
the Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work. 
 
§ 12.3 Acceptance of Nonconforming Work 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 
 
ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 15.4. 
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§ 13.1.1  Contractor and all Subcontractors are responsible to comply with Indiana Code as it pertains to public 
works projects.  The following are notable requirements set forth in IC 5-16-13, but are not inclusive of all 
requirements. 

.1  Contractor and all Subcontractors, regardless of tier, shall maintain General Liability Insurance of at 
least $1,000,000 per occurrence and $2,000,000 in aggregate. 

.2  Contractor and all Subcontractors, regardless of tier, shall not pay cash to its employees for Work 
performed on this public works Project. 

.3  Contractor and all Subcontractors, regardless of tier, shall comply with federal Fair Labor Standards Act 
of 1938. 

.4  Contractor and all Subcontractors, regardless of tier, shall be in compliance with workers compensation 
requirements of Indiana Code 22-3-5-1 and Indiana Code 22-3-7-34 and commits worker’s 
compensation fraud if such Contractor or Subcontractor falsely classifies an employee as an 
independent contractor, sole proprietor, owner, partner, officer, or member of a limited liability 
company. 

.5  Contractor and all Subcontractor, regardless of tier, shall be in compliance with unemployment 
compensation system requirements of Indiana Code 22-4-1 through 22-4-39-5. 

.6  Contractor and all Subcontractors, regardless of tier, shall be in compliance with requirements for drug 
testing of its employees set forth in Indiana Code 4-13-18-1 through 4-13-18-7. 

 
§ 13.1.2  The following additional provisions apply to the Work: 

.1  Contractor and all Subcontractors, regardless of tier, that are performing the constructing, altering, 
demolishing, or renovating of a public building or other structure must be qualified by the Indiana 
Department of Administration, and those contractors and subcontractors that are constructing, altering, 
or repairing highways, streets, or alleys must be qualified by INDOT.  

 .1  Contractors and Subcontractors, regardless of tier, performing work for local governmental entities 
awarded under Ind. Code 36-1-12 and whose contracts are less than $300, 000 are not required to have 
been qualified by IDOA or INDOT. 

 .2  Suppliers of material are not required to be qualified by IDOA prior to doing work on public works 
projects.  A "Supplier" is defined as "any person supplying materials, but no on site labor, to a 
Contractor or Subcontractor.  IC 4-13.6-1-20. 

.2  For public works by local governmental entities under Ind. Code 36-1-12, Contractor and its 
Subcontractors shall comply with requirements for drug testing of its employees set forth in Ind. Code 
4-13-18 if estimated cost of public works Contract is at least $150,000. 

.3  Contractor and all Subcontractors, regardless of tier, shall preserve its payroll and related records for 
three (3) years after completion of the project work and such records shall be open to inspection by the 
Indiana Department of Workforce Development. 

.4  If Contractor or Subcontractor, regardless of tier, employs 10 or more employees, then such 
Contractor/Subcontractor shall provide access to a training program applicable to tasks to be performed 
in normal course of employee’s employment.  Contractor or Subcontractor may comply with this 
training requirement through one of following:  (i) an apprenticeship program; (ii) a program offered by 
Ivy Tech Community College of Indiana or Vincennes University; (iii) a program established by or for 
Contractor Subcontractor; (iv) a program offered by an entity sponsored by U. S. Department of Labor, 
Bureau of Apprenticeship and Training; (v) a program that results in award of an industry recognized 
portable certification; (vi) a program approved by Federal Highway Administration; or (vII) a program 
approved by INDOT. 

.5  If Contractor or first tier Subcontractor employs more than 50 journeymen, such Contractor/first tier 
Subcontractor shall participate in an apprenticeship or training program that meets standards established 
by or has been approved by any of following:  U.S. Department of Labor, Bureau of Apprenticeship and 
Training; Indiana Department of Labor; Federal Highway Administration; or INDOT. 

 
§ 13.2 Successors and Assigns 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided 
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the 
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain 
legally responsible for all obligations under the Contract. 
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§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. 
The Contractor shall execute all consents reasonably required to facilitate the assignment. 
 
§ 13.3 Rights and Remedies 
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available 
by law. 
 
§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed upon in writing. 
 
§ 13.4 Tests and Inspections 
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until 
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 
approvals where building codes or applicable laws or regulations so require. 
 
§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, 
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such 
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense. 
 
§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary 
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, 
shall be at the Contractor’s expense. 
 
§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect. 
 
§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the 
Architect will do so promptly and, where practicable, at the normal place of testing. 
 
§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work. 
 
§ 13.5 Interest 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate 
the parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place 
where the Project is located. 
 
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days 
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any 
other persons or entities performing portions of the Work, for any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to 
be stopped; 
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.2 An act of government, such as a declaration of national emergency, that requires all Work to be 
stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 
the reason for withholding certification as provided in Section 9.4.1, or because, contrary to the 
provisions of the Contract Documents, the Owner has not made payment on a Certificate for Payment 
within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2. 
 
§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, 
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, 
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days 
in any 365-day period, whichever is less, other than in respect of matters related to COVID-19. 
 
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work properly 
executed, as well as reasonable overhead and profitthe Construction Manager’s Fee on Work not properly executed, 
and costs incurred by reason of such termination.  
 
§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a 
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing 
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract 
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 
days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in 
Section 14.1.3. 
 
§ 14.2 Termination by the Owner for Cause 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to prosecute the Work promptly and diligently or to supply enough 
properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or suppliers; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority;  

.4 shall institute proceedings or consents to proceedings requesting relief or arrangement under the 
Federal Bankruptcy Act or any similar or applicable federal or state law, or if a petition under any 
federal or state bankruptcy or insolvency law is filed against Contractor and such petition is not 
dismissed within 60 days from the date of filing; 

.5 admits in writing its inability to pay its debts generally as they become due; 

.6 makes a general assignment for the benefit of its creditors, or if a receiver, liquidator, trustee, or 
assignee is appointed on account of the Contractor’s bankruptcy or insolvency, or if a receiver of all 
or any portion of the Contractor’s properties is appointed; or 

.7 abandons the Work; or 

.84 otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the 
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment 
of the Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written 
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 
incurred by the Owner in finishing the Work. 

 
§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
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§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation of this Sectionfor 
payment shall survive termination of the Contract. 
 
§ 14.3 Suspension by the Owner for Convenience 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in 
whole or in part for such period of time as the Owner may determine. 
 
§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No 
adjustment shall be made to the extent 

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 
for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 
 
§ 14.4 Termination by the Owner for Convenience 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 
 
§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor 
shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the 
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 
and purchase orders. 

 
§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 
properly executed; costs incurred by reason of the termination, including costs attributable to termination of 
Subcontracts; and the termination fee, if any, set forth in the Agreement. 
 
ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 Claims  
§ 15.1.1 Definition 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in 
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other 
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract, but 
does not include the Owner’s termination of the Contract under Sections 14.2 or 14.4. The responsibility to 
substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to 
file a Claim in order to impose liquidated damages in accordance with the Contract Documents. The making of any 
progress payment or final payment by the Owner shall not be construed as a waiver of any claim by the Owner 
against the Contractor, whether or not any such claim was known by the Owner before the making of such payment. 
 
§ 15.1.2 Time Limits on Claims 
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the 
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by 
applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The 
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2. 
 
§ 15.1.3 Notice of Claims 
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to 
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as 
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the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after 
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 
giving rise to the Claim, whichever is later. 
 
§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party. In such event, no decision by the Initial Decision Maker is required. 
 
§ 15.1.4 Continuing Contract Performance 
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall 
continue to make payments in accordance with the Contract Documents of amounts not in dispute.  
 
§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker. 
 
§ 15.1.5 Claims for Additional Cost 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is 
not required for Claims relating to an emergency endangering life or property arising under Section 10.4. 
 
§ 15.1.6 Claims for Additional Time 
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in 
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of 
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary. 
 
§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 
documented by data substantiating that weather conditions were abnormal for the period of time, could not have 
been reasonably anticipated, and had an adverse effect on the scheduled construction. 
 
§ 15.1.7 Waiver of Claims for Consequential Damages 
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to 
this Contract. This mutual waiver includes 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of 
such persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, 
except anticipated profit arising directly from the Work. 

 
This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination 
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 
 
§ 15.2 Initial Decision 
§ 15.2.1 Claims asserted prior to the date of final payment, excluding those where the condition giving rise to the 
Claim is first discovered after expiration of the period for correction of the Work set forth in Section 12.2.2 or 
arising under Sections 10.3, 10.4, and 11.5, shall be referred to the Initial Decision Maker for initial decision. The 
Architect will serve as the Initial Decision Maker, unless otherwise indicated in the Agreement. Except for those 
Claims excluded by this Section 15.2.1, an initial decision shall be required as a condition precedent to mediation of 
any Claim. If an initial decision has not been rendered within 30 days after the Claim has been referred to the Initial 
Decision Maker, the party asserting the Claim may demand mediation and binding dispute resolution without a 
decision having been rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision 
Maker will not decide disputes between the Contractor and persons or entities other than the Owner. 
 
§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or 
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting 
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data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, 
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker 
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the 
Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 
Claim. 
 
§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial 
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 
such persons at the Owner’s expense. 
 
§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting 
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon 
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim 
in whole or in part. 
 
§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating 
that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state 
the reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding 
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding 
dispute resolution. 
 
§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of 
Section 15.2.6.1. 
 
§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the 
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for 
mediation within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding 
dispute resolution proceedings with respect to the initial decision. 
 
§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 
 
§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines. 
 
§ 15.3 Mediation 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those 
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent 
to binding dispute resolution. 
 
§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in 
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. 
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the 
parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed 
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings. 
 
§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the 
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 
other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to 
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file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding 
dispute resolution proceedings with respect to the initial decision. 
 
§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the 
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in 
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof. 
 
§ 15.4 Arbitration 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually 
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place 
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be 
made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the 
arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to 
that party on which arbitration is permitted to be demanded. 
 
§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based 
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 
legal or equitable proceedings based on the Claim. 
 
§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof. 
 
§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court 
having jurisdiction thereof. 
 
§ 15.4.4 Consolidation or Joinder  
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party 
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations 
to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially 
similar procedural rules and methods for selecting arbitrator(s). 
 
§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may include by joinder persons or entities substantially involved in a common question of law or fact whose 
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined 
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not 
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written 
consent. 
 
§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under 
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the 
Owner and Contractor under this Agreement. 
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